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PART B - BIDDING PROCEDURES 

B1. 

B1.1 

B2. 

B2.1 

B2.2 

B3. 

B3.1 

B3.2 

B3.3 

B4. 

B4.1 

B4.2 

B4.3 

B4.4 

B4.5 

B4.6 

CONTRACT TITLE 

2023 SEWER RENEWALS BY CIPP LINING – CONTRACT 5 

SUBMISSION DEADLINE 

The Submission Deadline is 12:00 noon Winnipeg time, October 25, 2023. 

The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

SITE INVESTIGATION 

Further to C3.1, the Bidder may view the Site without making an appointment. 

The Bidder is advised that video inspections of all sewers (and manholes where available) 
included in this Contract are available from the Contract Administrator. The corresponding 
inspection condition coding reports are also available. 

The Bidder/Proponent is responsible for inspecting the Site, the nature of the Work to be done 
and all conditions that might affect their Bid/Proposal or their performance of the Work, and 
shall assume all risk for conditions existing or arising in the course of the Work which have been 
or could have been determined through such inspection. 

ENQUIRIES 

All enquiries shall be directed to the Contract Administrator identified in D6.1. 

If the Bidder finds errors, discrepancies or omissions in the Tender, or is unsure of the meaning 
or intent of any provision therein, the Bidder shall notify the Contract Administrator of the error, 
discrepancy or omission, or request a clarification as to the meaning or intent of the provision at 
least five (5) Business Days prior to the Submission Deadline. 

Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Tender will be provided by the Contract Administrator to all 
Bidders by issuing an addendum. 

Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Tender will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com 

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 
(a) was known to the Bidder before receipt hereof; or

mailto:merx@merx.com
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(b) becomes publicly known other than through the Bidder; or  
(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Tender 
to the media or any member of the public without the prior written authorization of the Contract 
Administrator. 

B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Tender, or clarifying the meaning or intent of 
any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.3 Addenda will be available on the MERX website at www.merx.com.  

B6.4 The Bidder is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B6.5 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Bid non-
responsive. 

B6.6 Notwithstanding B4, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in D6. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Tender. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 
(a) provide sufficient information and details to enable the Contract Administrator to determine 

the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 
(d) certify that, in the case of a request for approval as an approved equal, the substitute will 

fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 

http://www.merx.com/
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the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in their 
sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons they wish to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base their Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B18. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID COMPONENTS 

B8.1 The Bid shall consist of the following components: 
(a) Form A: Bid/Proposal; 
(b) Form B: Prices; 
(c) Form G1: Bid Bond and Agreement to Bond. 

B8.2 Further to B8.1, the Bidder should include the written correspondence from the Contract 
Administrator approving a substitute in accordance with B7.  

B8.3 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely. 

B8.4 The Bid shall be submitted electronically through MERX at www.merx.com. 

B8.4.1 Bids will only be accepted electronically through MERX. 

B8.5 Bidders are advised that inclusion of terms and conditions inconsistent with the Tender 
document, including the General Conditions, will be evaluated in accordance with B18.1(a). 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid/Proposal, making all required entries. 

B9.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 
(a) if the Bidder is a sole proprietor carrying on business in their own name, their name shall 

be inserted; 
(b) if the Bidder is a partnership, the full name of the partnership shall be inserted; 
(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 

http://www.merx.com/
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(d) if the Bidder is carrying on business under a name other than their own, the business name 
and the name of every partner or corporation who is the owner of such business name 
shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

B9.3 In Paragraph 3 of Form A: Bid/Proposal, the Bidder shall identify a contact person who is 
authorized to represent the Bidder for purposes of the Bid. 

B9.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 
(a) if the Bidder is a sole proprietor carrying on business in their own name, it shall be signed 

by the Bidder; 
(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 

authority to sign for the partnership; 
(c) if the Bidder is a corporation, it shall be signed by their duly authorized officer or officers; 
(d) if the Bidder is carrying on business under a name other than their own, it shall be signed 

by the registered owner of the business name, or by the registered owner's authorized 
officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.1.1 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail 
Sales Tax (MRST, also known as PST), which shall be extra where applicable. 

B10.1.2 Prices stated on Form B: Prices shall not include any costs which may be incurred by the 
Contractor with respect to any applicable funding agreement obligations as outlined in D33.  
Any such costs shall be determined in accordance with D33. 

B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10.5 The Bidder shall enter the Total Bid Price from Form B: Prices into the Total Bid Price field in 
MERX. 

B10.5.1 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
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disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B11.2 The Persons are: 
(a) N/A 

B12. CONFLICT OF INTEREST AND GOOD FAITH 

B12.1 Further to C3.2, Bidders, by responding to this Tender, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B12.2 Conflict of Interest means any situation or circumstance where a Bidder or employee of the 
Bidder proposed for the Work has: 
(a) other commitments; 
(b) relationships; 
(c) financial interests; or  
(d) involvement in ongoing litigation; 
that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a Bidder’s 
obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the Tender process or the 
Work; or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the Tender process) of strategic and/or material relevance 
to the Tender process or to the Work that is not available to other bidders and that could or 
would be seen to give that Bidder an unfair competitive advantage. 

B12.3 In connection with their Bid, each entity identified in B12.2 shall: 
(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 

process and the Work; 
(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 

the Tender process, promptly disclose a detailed description of the Conflict of Interest to 
the City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B12.4 Without limiting B12.3, the City may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest. The City’s waiver may be based upon such terms and 
conditions as the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest 
has been appropriately avoided or mitigated, including requiring the Bidder to put into place 
such policies, procedures, measures and other safeguards as may be required by and be 
acceptable to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of 
Interest. 

B12.5 Without limiting B12.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in their sole discretion: 
(a) disqualify a Bidder that fails to disclose a perceived, potential or actual Conflict  of Interest 

of the Bidder or any of their employees proposed for the Work; 
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(b) require the removal or replacement of any employees proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Bidder or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B12.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Bidder if the Bidder, or one of their employees proposed for the Work, has a 
perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, cannot be 
avoided or mitigated, or otherwise resolved. 

B12.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in their sole discretion. 

B13. QUALIFICATION 

B13.1 The Bidder shall: 
(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 

registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 
(c) have all the necessary experience, capital, organization, and equipment to perform the 

Work in strict accordance with the terms and provisions of the Contract. 

B13.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  

A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf 

B13.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) have successfully carried out work similar in nature, scope and value to the Work; and 
(b) be fully capable of performing the Work required to be in strict accordance with the terms 

and provisions of the Contract; and 
(c) have a written workplace safety and health program if required pursuant to The Workplace 

Safety and Health Act (Manitoba); 
(d) have completed the Accessible Customer Service online training required by the 

Accessibility for Manitobans Act (AMA) (see B13.5 and D8) 
(e)   upon request of the Contract Administrator, provide the Security Clearances in 

accordance with PART F -  ; 
(f) utilize only CIPP suppliers and installers pre-approved under the City of Winnipeg 

“Request for Qualifications for the Supply and Installation of Cure-in-Place Pipe (CIPP), Bid 
Opportunity No. 403-2007” 

B13.4 Further to B13.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 
(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 

SAFE Work Certified Standard (e.g., COR™ and SECOR™) in the form of: 
(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 

Manitoba equivalency) as issued under the Certificate of Recognition (COR) 

https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf


The City of Winnipeg Bidding Procedures 
Tender No. 599-2023 Page 7 of 9 
 
Template Version: eC2023 07 27 - C BCivil 

 

Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program; or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B13.5 Further to B13.3(d), the Bidder acknowledges they and all Subcontractors have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
http://www.accessibilitymb.ca/training.html for anyone that may have any interaction with the 
public on behalf of the City of Winnipeg. 

B13.6 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.7 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B14. BID SECURITY 

B14.1 The Bidder shall include in their Bid Submission bid security in the form of a digital bid bond, in 
the amount of at least ten percent (10%) of the Total Bid Price, and agreement to bond of a 
company registered to conduct the business of a surety in Manitoba, in Form G1: Bid Bond and 
Agreement to Bond, available on The City of Winnipeg, Corporate Finance, Materials 
Management Division website at 
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf. 

B14.2 Bid security shall be submitted in a digital format meeting the following criteria: 
(a) The version submitted by the Bidder must have valid digital signatures and seals; 
(b) The version submitted by the Bidder must be verifiable by the City with respect to the 

totality and wholeness of the bond form, including: the content; all digital signatures and 
digital seals; with the surety company, or an approved verification service provider of the 
surety company. 

(c) The version submitted must be viewable, printable and storable in standard electronic file 
formats compatible with the City, and in a single file. Allowable formats include pdf.  

(d) The verification may be conducted by the City immediately or at any time during the life of 
the bond and at the discretion of the City with no requirement for passwords or fees. 

(e) The results of the verification must provide a clear, immediate and printable indication of 
pass or fail regarding B14.2(a). 

B14.3 Bonds failing the verification process will not be considered to be valid and the bid shall be 
determined to be non-responsive in accordance with B18.1(a). 

B14.4 Bonds passing the verification process will be treated as original and authentic. 

B14.4.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B14.5 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 

http://www.winnipeg.ca/matmgt/
http://www.accessibilitymb.ca/training.html
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf
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formed with the successful Bidder and the contract securities are furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B14.6 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Tender. 

B15. OPENING OF BIDS AND RELEASE OF INFORMATION 

B15.1 Bids will not be opened publicly.  

B15.2 Following the Submission Deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated and pending review and verification of conformance with requirements) will be 
available on the MERX website at www.merx.com.  

B15.3 After award of Contract, the name(s) of the successful Bidder(s) and their Contract amount(s) 
will be available on the MERX website at www.merx.com.  

B15.4 The Bidder is advised that any information contained in any Bid may be released if required by 
The Freedom of Information and Protection of Privacy Act (Manitoba), by other authorities 
having jurisdiction, or by law or by City policy or procedures (which may include access by 
members of City Council). 

B15.4.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Bid Submission identified by the Bidder as such in accordance with and by reference to 
Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information and 
Protection of Privacy Act (Manitoba), as amended. 

B16. IRREVOCABLE BID 

B16.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B16.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly formed and the contract securities have been 
furnished as herein provided, but any Bid shall be deemed to have lapsed unless accepted 
within the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B17. WITHDRAWAL OF BIDS 

B17.1 A Bidder may withdraw their Bid without penalty at any time prior to the Submission Deadline. 

B18. EVALUATION OF BIDS 

B18.1 Award of the Contract shall be based on the following bid evaluation criteria: 
(a) compliance by the Bidder with the requirements of the Tender, or acceptable deviation 

there from (pass/fail); 
(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B13 (pass/fail); 
(c) Total Bid Price; 
(d) economic analysis of any approved alternative pursuant to B7. 

B18.2 Further to B18.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

http://www.merx.com/
http://www.merx.com/
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B18.3 Further to B18.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in their Bid or in other information required to be submitted, that they are 
qualified. 

B18.4 Further to B18.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

B18.4.1 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B18.4.2 Further to B18.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
may determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B19. AWARD OF CONTRACT 

B19.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B19.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be qualified, and the Bids are determined to be responsive. 

B19.2.1 Without limiting the generality of B19.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Work; 
(b) the prices are materially in excess of the prices received for similar work in the past; 
(c) the prices are materially in excess of the City’s cost to perform the Work, or a 

significant portion thereof, with their own forces; 
(d) only one Bid is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 

B19.3 If funding for the Work is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Bidders are advised that the terms of D33 shall immediately 
take effect upon confirmation of such funding, regardless of when funding is confirmed. 

B19.4 Where an award of Contract is made by the City, the award shall be made to the qualified 
Bidder submitting the lowest evaluated responsive Bid, in accordance with B18. 

B19.4.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of their Bid upon written request to the Contract Administrator. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Construction (Revision 2020-01-31) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Tender to a section, clause or subclause with the prefix “C” designates a 
section, clause or subclause in the General Conditions for Construction. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm


The City of Winnipeg Supplemental Conditions 
Tender No. 599-2023 Page 1 of 22 
 
Template Version: eC2023 07 27 - C BCivil 

 

 

PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. FORM OF CONTRACT DOCUMENTS 

D2.1 Notwithstanding C4.1(c) and C4.4, the Contract Documents will be provided to the Contractor 
electronically and there will be no requirement for execution and return to the City by the 
Contractor. Accordingly, the provisions under C4.4(a) and C4.4(b) are no longer applicable. 

D3. SCOPE OF WORK 

D3.1 The Work to be done under the Contract shall consist of sewer rehabilitation by installation of 
CIPP liners and related work. 

D3.2 The major components of the Work are as follows: 
(a) Mobilization to Site; 
(b) Sewer cleaning and CCTV video inspection; 
(c) Internal sewer preparation; 
(d) Manhole repairs and modifications; 
(e) Flow control; 
(f) Full segment lining by CIPP, and 
(g) Surface restoration, site clean-up and demobilization. 

D4. SITE INVESTIGATION DUE DILIGENCE AND RISK 

D4.1 Notwithstanding C3.1, the Contractor acknowledges that the site investigation reports and other 
site information included in this Tender have been provided to it and may be relied upon by the 
Contractor to the extent that the Contractor uses Good Industry Practice in interpreting such 
report(s) and site information and carries out the Work in accordance with Good Industry 
Practice based upon such report(s) and the information contained in them and such other site 
information. In the event that a site condition related to: 
(a) the location of any utility which can be determined from the records or other information 

available at the offices of any public authority or person, including a municipal corporation 
and any board or commission thereof, having jurisdiction or control over the utility; 

(b) the Site conditions, including but not limited to subsurface hazardous materials or other 
concealed physical conditions; 

(c) the location, nature, quality or quantity of the materials to be removed or to be employed in 
the performance of the Work; 

(d) the nature, quality or quantity of the Plant needed to perform the Work; 
(e) all matters concerning access to the Site, power supplies, location of existing services, 

utilities or materials necessary for the completion of the Work; and 
(f) all other matters which could in any way affect the performance of the Work; 
that could not have been “properly inferable”, “readily apparent” and readily discoverable” using 
Good Industry Practice by the Contractor, results in additional Work which is a direct result of 
this newly discovered site condition, such additional Work will be considered by the City under 
Changes in Work. 
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D5. DEFINITIONS 

D5.1 When used in this Tender: 
(a) “ACI” means American Concrete Institute;  
(b) “ASCE” means American Society of Civil Engineers; 
(c) “ASTM” means American Society for Testing and Materials; 
(d) “AWWA” means American Water Works Association;  
(e) ”CIPP” means Cured In Place Pipe; 
(f) ”CIPP Supplier and Installer” means only the Suppliers and Installers that were pre-

approved under the City of Winnipeg “Request for Qualifications for Supply and Installation 
of Cured-in-Place-Pipe (CIPP), Bid Opportunity No. 403-2007” shall be approved for the 
2009 sewer lining projects in the City of Winnipeg;  

(g) “Condition State I” means the host pipe condition as defined in ASCE Manual of Practice 
145 for State I rigid pipelines;  

(h) “Condition State II” means the host pipe condition as defined in ASCE Manual of Practice 
145 for State II rigid pipelines;  

(i) “Condition State III” means the host pipe condition as defined in ASCE Manual of Practice 
145 for State III rigid pipelines;  

(j) “CPR” means Canadian Pacific Railway;  
(k) “CSA” means Canadian Standards Association;  
(l) “External Point Repair (EPR)” means a partial segment sewer repair installed by 

traditional excavation methods at an intermediate point between existing manholes; 
(m) “Fully Deteriorated (FD)” means the host pipe is not structurally sound and cannot 

support soil and live loads or is expected to reach this condition over the design life of the 
rehabilitated pipe. Liners for fully deteriorated pipes shall be designed to support all 
overburden loads, including: soil, live, external hydrostatic pressure and internal pressure; 

(n) “Host Pipe” means the existing sewer intended for rehabilitation through the installation 
and curing of a CIPP liner; 

(o) “IGN” means Information and Guidance Notes;  
(p) “ISO” means International Organization for Standardization; 
(q) “MOP” means Manual of Practice; 
(r) “Partially Deteriorated (PD)” means the host pipe can support the soil and surcharge 

loads throughout the design life of the rehabilitated pipe. Liners for partially deteriorated 
pipes shall be designed to account for internal and external hydrostatic pressure only; 

(s) “Structural Performance Grade (SPG)” means a grade of 1 to 5 manually assigned to 
sewer and manhole assets to reflect the likelihood of failure; 

(t) “Supply Chain Disruption” means an inability by the Contractor to obtain goods or 
services from third parties necessary to perform the Work of the Contract within the 
schedule specified therein, despite the Contractor making all reasonable commercial 
efforts to procure same. Contractors are advised that increased costs do not, in and of 
themselves, amount to a Supply Chain Disruption; and 

(u) “Trenchless Point Repair (TPR)” means a partial segment CIPP liner installed at an 
intermediate point between existing manholes. 
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D6. CONTRACT ADMINISTRATOR 

D6.1 The Contract Administrator is AECOM, represented by: 
Tanner Beavis, P. Eng. 
Municipal Engineer 
 
Telephone No. 204 391 9896 
Email Address tanner.beavis@aecom.com 

D6.2 At the pre-construction meeting, Mr. Beavis will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work. 

D7. CONTRACTOR'S SUPERVISOR 

D7.1 At the pre-construction meeting, the Contractor shall identify their designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D8. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D8.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D8.1.1 The Contractor agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 

D8.1.2 The accessible customer service obligations include, but are not limited to: 
(a)  providing barrier-free access to goods and services; 
(b) providing reasonable accommodations;    
(c) reasonably accommodating assistive devices, support persons, and support animals; 
(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 

doors and elevators; 
(e) inform the public when accessibility features are not available; 
(f) providing a mechanism or process for receiving and responding to public feedback on 

the accessibility of all goods and services; and 
(g) providing adequate training of staff and documentation of same. 

D9. UNFAIR LABOUR PRACTICES 

D9.1 Further to C3.2, the Contractor declares that in bidding for the Work and in entering into this 
Contract, the Contractor and any proposed Subcontractor(s) conduct their respective business 
in accordance with established international codes embodied in United Nations Universal 
Declaration of Human Rights (UDHR) https://www.un.org/en/about-us/universal-declaration-of-
human-rights International Labour Organization (ILO) https://www.ilo.org/global/lang--
en/index.htm conventions as ratified by Canada.  

D9.2 The City of Winnipeg is committed and requires its Contractors and their Subcontractors, to be 
committed to upholding and promoting international human and labour rights, including 
fundamental principles and rights at work covered by ILO eight (8) fundamental conventions 
and the United Nations Universal Declaration of Human Rights which includes child and forced 
labour.  

https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.un.org/en/about-us/universal-declaration-of-human-rights
https://www.ilo.org/global/lang--en/index.htm
https://www.ilo.org/global/lang--en/index.htm
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D9.3 Upon request from the Contract Administrator, the Contractor shall provide disclosure of the 
sources (by company and country) of the raw materials used in the Work and a description of 
the manufacturing environment or processes (labour unions, minimum wages, safety, etc.).  

D9.4 Failure to provide the evidence required under D9.3, may be determined to be an event of 
default in accordance with C18.  

D9.5 In the event that the City, in its sole discretion, determines the Contractor to have violated the 
requirements of this section, it will be considered a fundamental breach of the Contract and the 
Contractor shall pay to the City a sum specified by the Contract Administrator in writing (“Unfair 
Labour Practice Penalty”). Such a violation shall also be considered an Event of Default, and 
shall entitle the City to pursue all other remedies it is entitled to in connection with same 
pursuant to the Contract. 

D9.5.1 The Unfair Labour Practice Penalty shall be such a sum as determined appropriate by the 
City, having due regard to the gravity of the Contractor’s violation of the above 
requirements, any cost of obtaining replacement goods/ services or rectification of the 
breach, and the impact upon the City’s reputation in the eyes of the public as a result of 
same. 

D9.5.2 The Contractor shall pay the Unfair Labour Practice Penalty to the City within thirty (30) 
Calendar Days of receiving a demand for same in accordance with clause D9.5. The City 
may also hold back the amount of the Unfair Labour Practice Penalty from payment for any 
amount it owes the Contractor. 

D9.5.3 The obligations and rights conveyed by this clause survive the expiry or termination of this 
Contract, and may be exercised by the City following the performance of the Work, should 
the City determine, that a violation by the Contractor of the above clauses has occurred 
following same. In no instance shall the Unfair Labour Practice Penalty exceed the total of 
twice the Contract value.   

D10. FURNISHING OF DOCUMENTS 

D10.1 Upon award of the Contract, the Contractor will be provided with ‘issued for construction’ 
Contract Documents electronically, including Drawings in PDF format only. 

SUBMISSIONS 

D11. AUTHORITY TO CARRY ON BUSINESS 

D11.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D12. SAFE WORK PLAN 

D12.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D12.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/Safety/default.stm  

D12.3 Notwithstanding B13.4 at any time during the term of the Contract, the City may, at their sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 

http://www.winnipeg.ca/matmgt/Safety/default.stm
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Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D13. INSURANCE 

D13.1 The Contractor shall provide and maintain the following insurance coverage: 
(a) commercial general liability insurance, in the amount of at least two million dollars 

($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured, with a 
cross-liability clause, such liability policy to also contain contractual liability, unlicensed 
motor vehicle liability, non-owned automobile liability, broad form property damage cover 
and products and completed operations, to remain in place at all times during the 
performance of the Work and throughout the warranty period; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Work.  The Limit of Liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) an all risks Installation Floater carrying adequate limits to cover all machinery, equipment, 
supplies and/or materials intended to enter into and form part of any installation. 

D13.2 Deductibles shall be borne by the Contractor. 

D13.3 The Contractor shall provide the City Solicitor with a certificate(s) of insurance, in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
any Work but in no event later than the date specified in C4.1 for the return of the executed 
Contract Documents, as applicable. 

D13.4 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D14. CONTRACT SECURITY 

D14.1 The Contractor shall provide and maintain the performance bond and the labour and material 
payment bond until the expiration of the warranty period in the form of: 
(a) a performance bond of a company registered to conduct the business of a surety in 

Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; and 

(b) a labour and material payment bond of a company registered to conduct the business of a 
surety in Manitoba, in the form attached to these Supplemental Conditions (Form H2: 
Labour and Material Payment Bond), in an amount equal to fifty percent (50%) of the 
Contract Price. 

D14.1.1 Where the contract security is a performance bond, it may be submitted in hard copy or 
digital format.  If submitted in digital format the contract security must meet the following 
criteria: 
(a) the version submitted by the Contractor must have valid digital signatures and seals; 
(b) the version submitted by the Contractor must be verifiable by the City with respect to 

the totality and wholeness of the bond form, including: the content; all digital 
signatures and digital seals; with the surety company, or an approved verification 
service provider of the surety company. 

(c) the version submitted must be viewable, printable and storable in standard electronic 
file formats compatible with the City, and in a single file. Allowable formats include 
pdf.  

(d) the verification may be conducted by the City immediately or at any time during the 
life of the bond and at the discretion of the City with no requirement for passwords or 
fees. 
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(e) the results of the verification must provide a clear, immediate and printable indication 
of pass or fail regarding D14.1(b). 

D14.1.2 Digital bonds failing the verification process will not be considered to be valid and may be 
determined to be an event of default in accordance with C18.1.  If a digital bond fails the 
verification process, the Contractor may provide a replacement bond (in hard copy or 
digital format) within seven (7) Calendar Days of the City’s request or within such greater 
period of time as the City in their discretion, exercised reasonably, allows. 

D14.1.3 Digital bonds passing the verification process will be treated as original and authentic. 

D14.2 The Contractor shall provide the Contract Administrator identified in D6 with the required 
performance and labour and material payment bonds within seven (7) Calendar Days of 
notification of the award of the Contract by way of an award letter and prior to the 
commencement of any Work on the Site but in no event later than the date specified in C4.1 for 
the return of the executed Contract Documents, if applicable. 

D14.3 The Contractor shall, as soon as practicable after entering into a contract with a Subcontractor: 
(a) give the Subcontractor written notice of the existence of the labour and material payment 

bond in D14.1(b); and 
(b) post a notice of the bond and/or a copy of that bond in a conspicuous location at the Site of 

the Work. 

D15. SUBCONTRACTOR LIST 

D15.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in the General Conditions for the return of the executed Contract 
Documents, if applicable. 

D16. REQUIREMENTS FOR SITE ACCESSIBILITY PLAN 

D16.1 The Contractor shall provide the Contract Administrator with an Accessibility Plan at least five 
(5) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D16.2 The Accessibility Plan shall demonstrate how the Contractor will accommodate the safe 
passage of pedestrians and cyclists in accordance with the Manual of Temporary Traffic 
Control, the Contract Drawings, Staging Plans, and Streets By-Law No. 1481/77 at all times for 
the duration of the Construction. Unless noted in the Contract, the Accessibility Plan must 
include a written plan for the following: 
(a) How the Contractor will maintain at least one crossing in each direction for each 

intersection (one north/south crosswalk and one east/west crosswalk). 
(b) How the Contractor will maintain access to bus stops within the site. 
(c) How the Contractor will maintain access to pedestrian corridors and half signals. 
(d) How the Contractor will maintain cycling facilities. 
(e) How the Contractor will maintain access to residents and businesses unless otherwise 

noted in the Contract. 
(f) Any required detour signage at adjacent crossings to facilitate sidewalk or active 

transportation pathway closures. 

D16.3 The Accessibility Plan may also include figures, sketches, or drawings to demonstrate the 
proposed plan. 
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D16.4 The Accessibility Plan shall include written details on how the Contractor intends to review, 
maintain, and document all items related to the Accessibility Plan on-site during Construction, 
including, but not limited to: 
(a) Signage 
(b) Temporary Ramping 
(c) Transit Stops 
(d) Detour Signage 

D16.5 At minimum, the Contractor shall review the site conditions on a daily basis to ensure that all 
features related to the Accessibility Plan are in place. The site review is intended to correct 
deficiencies as a result of unforeseen events such as wind, traffic, or the general public. 
Deficiencies that are direct result of the Contractors actions must be corrected immediately. 

D16.6 Any changes to the Accessibility Plan must be approved by the Contract Administrator. 

D16.7 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained.  

D16.8 Deficiencies as a direct result of actions by the Contractor that are not immediately corrected 
and/or failure to produce records that demonstrate that the site was maintained in compliance 
with the Accessibility Plan may result in a pay adjustment via the monthly Progress Payment. 
The rate of pay adjustment will be as per the following schedule: 
(a) First Offence – A warning will be issued and documented in the weekly or bi-weekly site 

meeting. 
(b) Second Offence – A field instruction to immediately correct the site will be issued by the 

Contract Administrator. 

D16.9 Third and subsequent Offences – A pay reduction will be issued in the amount of $250.00 per 
instance and per day. 

D17. EQUIPMENT LIST 

D17.1 The Contractor shall provide the Contract Administrator with a complete list of the equipment 
which the Contractor proposes to utilize (Form K: Equipment List) at least two (2) Business 
Days prior to the commencement of any Work on the Site but in no event later than the date 
specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D18. DETAILED WORK SCHEDULE 

D18.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract Documents if applicable. 

D18.2 The detailed work schedule shall consist of the following: 
(a) a critical path method (C.P.M.) schedule for the Work; 
(b) a Gantt chart for the Work based on the C.P.M. schedule; 
all acceptable to the Contract Administrator. 

D18.3 Further to D18.2(a), the C.P.M. schedule shall clearly identify the start and completion dates of 
all of the following activities/tasks making up the Work as well as showing those activities/tasks 
on the critical path. 
(a) Mobilization(s) to site; 
(b) Sewer cleaning, prep work, and pre-lining inspection; 
(c) Sewer measurements and confirmation of design conditions; 
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(d) Installation of CIPP liners; 
(e) Restoration, and 
(f) Planned breaks in the performed work pursuant to D20.7. 

D18.4 The Contractor shall provide an updated detailed work schedule at least once per month or 
within two (2) Business Days of a request by the Contract Administrator. 

D18.5 Further to D18.2(b), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 

SCHEDULE OF WORK 

D19. COMMENCEMENT 

D19.1 The Contractor shall not commence any Work until they are in receipt of an award letter from 
the Award Authority authorizing the commencement of the Work. 

D19.2 The Contractor shall not commence any Work on the Site until: 
(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D11; 
(ii) evidence of the workers compensation coverage specified in C6.15; 
(iii) the Safe Work Plan specified in D12; 
(iv) evidence of the insurance specified in D13; 
(v) the contract security specified in D14; 
(vi) the Subcontractor list specified in D15; 
(vii) the Requirements for Site Accessibility Plan specified in D16; 
(viii) the equipment list specified in D17; 
(ix) the detailed work schedule specified in D18 and 
(x) the direct deposit application form specified in D29.   

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

D19.3 The City intends to award this Contract by December 6, 2023.  

D19.3.1 If the actual date of award is later than the intended date, the dates specified for 
Substantial Performance and Total Performance will be adjusted by the difference between 
the aforementioned intended and actual dates. 

D20. WORKING DAYS 

D20.1 Further to C1.1(tt), the Contract Administrator’s determination of whether or not atmospheric 
and Site conditions are such that a Working Day is deemed to have elapsed may be based at 
one time on one type of work while at another time a Working Day may be based on another 
type of work.  When more than one type of major work is involved, the quantity of equipment 
that must be able to work in order to meet the requirements of a Working Day may vary 
considerably from that specified in the General Conditions. 

D20.2 In the event that incidental work is behind schedule which, in the opinion of the Contract 
Administrator, should have been or could have been carried out by the Contractor in conjunction 
with or immediately following work of a major type, the City hereby reserves the right to charge 
Working Days on the incidental work until such time as it is up to schedule. 

D20.3 When the major type of work involves restoration of the site to the condition it was prior to 
rainfall, Working Days shall not be charged. 
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D20.4 The Contract Administrator will furnish the Contractor with a daily record for each major type of 
work showing various information concerning the equipment, the time it worked, could have 
worked and Working Days charged. This report is to be signed each day by an authorized 
representative of the Contractor. 

D20.5 Notwithstanding C1.1(tt), if the Contractor chooses to work on a Saturday, Sunday, or statutory 
or civic holiday and is able to complete at least seven (7) hours of work during the period 
between 7:00 a.m. Winnipeg time or the time the Contractor’s operations normally commence, 
whichever is earlier, and 7:00 p.m. Winnipeg time the day shall be considered a Working Day. 

D20.6 Working Days shall be incurred by the Contractor for every Working Day as defined herein. 
Working Days shall be incurred starting on the date the Contractor commences Work on Site, or 
the date of commencement identified on the Contractors submitted schedule (D14), whichever 
occurs first. 

D20.7 Planned Breaks in Construction 
(a) The Contractor will be permitted planned suspensions of on-site construction to facilitate 

crew breaks and seasonal weather breaks where contract work is not completed. Working 
Days will not be incurred during these periods. 

(b) All planned breaks in on-site construction activity must be clearly identified in the 
Contractors detailed construction schedule (D14) and notice must be provided in writing a 
minimum of two (2) Business Days prior to the planned suspension of work. Failure of the 
Contractor to provide adequate notice, in the opinion of the Contract Administrator, may 
result in Working Days being incurred. 

(c) During these periods, the Site must be made secure, roadways completely operational, 
and all existing facilities and work in progress be protected from weather or other 
potentially harmful effects. 

(d) Upon recommencement of site activities after long breaks (greater than 1 month), the 
Contractor shall provide an updated schedule and notification to the Contract Administrator 
a minimum of five (5) Business Days prior to recommencement of work. 

(e) No changes to the Contract completion dates resulting from suspension of contract time as 
described herein will be considered 

D20.8 No additional costs associated with demobilization and remobilization resulting from suspension 
of contract time will be considered. 

D21. SUBSTANTIAL PERFORMANCE 

D21.1 The Contractor shall achieve Substantial Performance within Sixty-Five (65) consecutive 
Working Days of the commencement of the Work as specified in D19 or by June 28, 2024; 
whichever comes first. 

D21.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be reinspected. 

D21.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D22. TOTAL PERFORMANCE 

D22.1 The Contractor shall achieve Total Performance within Seventy-Five (75) consecutive Working 
Days of the commencement of the Work as specified in D19 or by July 12, 2024; whichever 
comes first. 
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D22.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be reinspected. 

D22.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D23. LIQUIDATED DAMAGES 

D23.1 If the Contractor fails to achieve Substantial Performance or Total Performance in accordance 
with the Contract by the days fixed herein for same, the Contractor shall pay the City the 
following amounts per Working Day for each and every Working Day following the days fixed 
herein for same during which such failure continues: 
(a) Substantial Performance – Seventeen Hundred dollars ($1,700); 
(b) Total Performance – Six Hundred dollars ($600). 

D23.2 The amounts specified for liquidated damages in D23.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve Substantial Performance or 
Total Performance by the days fixed herein for same.  

D23.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D24. SUPPLY CHAIN DISRUPTION SCHEDULE DELAYS 

D24.1 The City acknowledges that the schedule for this Contract may be impacted by the Supply 
Chain Disruption. Commencement and progress of the Work shall be performed by the 
Contractor with due consideration to the delivery requirements and schedule identified in the 
Contract in close consultation with the Contract Administrator. 

D24.2 If the Contractor is delayed in the performance of the Work by reason of the Supply Chain 
Disruption, the Work schedule may be adjusted by a period of time equal to the time lost due to 
such delay and costs related to such delay will be determined as identified herein. 

D24.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor 
shall declare whether a Supply Chain Disruption will affect the start date. The Contractor shall 
provide sufficient evidence that the delay is directly related to a Supply Chain Disruption, 
including but not limited to ordering of Material or Goods, production and/or manufacturing 
schedules or availability of staff as appropriate. 

D24.4 For any delay related to Supply Chain Disruption and identified after Work has commenced, the 
Contractor shall within seven (7) Calendar Days of becoming aware of the anticipated delay 
declare the additional delay and shall provide sufficient evidence as indicated in D24.3. Failure 
to provide this notice will result in no additional time delays being considered by the City. 

D24.5 The Work schedule, including the durations identified in D21 to D22 where applicable, will be 
adjusted to reflect delays accepted by the Contract Administrator. No additional payment will be 
made for adjustment of schedules except where seasonal work, not previously identified in the 
Contract, is carried over to the following construction season. 

D24.6 Where Work not previously identified is being carried over solely as a result of delays related to 
Supply Chain Disruption, as confirmed by the Contract Administrator, the cost of temporary 
works to maintain the Work in a safe manner until Work recommences, will be considered by 
the Contract Administrator. Where the Work is carried over only partially due to Supply Chain 
Disruption, a partial consideration of the cost of temporary works will be considered by the 
Contract Administrator. 



The City of Winnipeg Supplemental Conditions 
Tender No. 599-2023 Page 11 of 22 
 
Template Version: eC2023 07 27 - C BCivil 

 

 

D24.7 Any time or cost implications as a result of Supply Chain Disruption and in accordance with the 
above, as confirmed by the Contract Administrator, shall be documented in accordance with C7. 

D25. SCHEDULED MAINTENANCE 

D25.1 The Contractor shall perform the following scheduled maintenance in the manner and within the 
time periods required by the Specifications: 
(a) Landscaping as specified in CW 3510. 

D25.2 Determination of Substantial Performance and Total Performance shall be exclusive of 
scheduled maintenance identified herein.  All scheduled maintenance shall be completed prior 
to the expiration of the warranty period.  Where the scheduled maintenance cannot be 
completed during the warranty period, the warranty period shall be extended for such period of 
time as it takes the Contractor to complete the scheduled maintenance. 

CONTROL OF WORK 

D26. JOB MEETINGS 

D26.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D26.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever they deem it necessary. 

D27. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D27.1 Further to C6.26, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D28. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D28.1 Further to B13.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at their 
sole discretion and acting reasonably, require updated proof of compliance, as set out in B13.4. 

MEASUREMENT AND PAYMENT 

D29. PAYMENT 

D29.1 Further to C12, the City shall make payments to the Contractor by direct deposit to the 
Contractor’s banking institution, and by no other means. Payments will not be made until the 
Contractor has made satisfactory direct deposit arrangements with the City. Direct deposit 
application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf


The City of Winnipeg Supplemental Conditions 
Tender No. 599-2023 Page 12 of 22 
 
Template Version: eC2023 07 27 - C BCivil 

 

 

WARRANTY 

D30. WARRANTY 

D30.1 Notwithstanding C13.2, the warranty period shall begin on the date of Total Performance and 
shall expire one (1) year thereafter unless extended pursuant to C13.2.1 or C13.2.2, in which 
case it shall expire when provided for thereunder. 

D30.2 Notwithstanding C13.2 or D30.1, the Contract Administrator may permit the warranty period for 
a portion or portions of the Work to begin prior to the date of Total Performance if: 
(a) a portion of the Work cannot be completed because of unseasonable weather or other 

conditions reasonably beyond the control of the Contractor but that portion does not 
prevent the balance of the Work from being put to its intended use.  

D30.2.1 In such case, the date specified by the Contract Administrator for the warranty period to 
begin shall be substituted for the date specified in C13.2 for the warranty period to begin. 

DISPUTE RESOLUTION 

D31. DISPUTE RESOLUTION 

D31.1 If the Contractor disagrees with any opinion, determination, or decision of the Contract 
Administrator, the Contractor shall act in accordance with the Contract Administrator’s opinion, 
determination, or decision unless and until same is modified by the process followed by the 
parties pursuant to D31. 

D31.2 The entire text of C21.4 is deleted, and amended to read: “Intentionally Deleted” 

D31.3 The entire text of C21.5 is deleted, and amended to read: 
(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 

Process, the Contractor must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit their written Appeal Form, in the manner and format set 
out on the City’s Materials Management Website, to the Chief Administrative Officer, and to 
the Contract Administrator. The Contractor may not raise any other disputes other than the 
Disputed Matter in their Appeal Form. 

D31.4 Further to C21, prior to the Contract Administrator’s issuance of a Final Determination, the 
following informal dispute resolution process shall be followed where the Contractor disagrees 
with any opinion, determination, or decision of the Contract Administrator (“Dispute”): 
(a) In the event of a Dispute, attempts shall be made by the Contract Administrator and the 

Contractor’s equivalent representative to resolve Disputes within the normal course of 
project dealings between the Contract Administrator and the Contractor’s equivalent 
representative. 

(b) Disputes which in the reasonable opinion of the Contract Administrator or the Contractor’s 
equivalent representative cannot be resolved within the normal course of project dealings 
as described above shall be referred to a without prejudice escalating negotiation process 
consisting of, at a minimum, the position levels as shown below and the equivalent 
Contractor representative levels: 
(i) The Contract Administrator; 
(ii) Supervisory level between the Contract Administrator and applicable Department 

Head,  
(iii) Department Head. 

D31.5 Names and positions of Contractor representatives equivalent to the above City position levels 
shall be determined by the Contractor and communicated to the City at the pre-commencement 
or kick off meeting.  
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D31.6 As these negotiations are not an adjudicative hearing, neither party may have legal counsel 
present during the negotiations. 

D31.7 Both the City and the Contractor agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties agree, in 
writing, to extend that period of time. 

D31.8 If the Dispute is not resolved to the City and Contractor’s mutual satisfaction after discussions 
have occurred at the final escalated level as described above, or the time period set out in 
D31.7, as extended if applicable, has elapsed, the Contract Administrator will issue a Final 
Determination as defined in C1.1(v), at which point the parties will be governed by the Dispute 
Resolution process set out in C21. 

INDEMNITY 

D32. INDEMNITY 

D32.1 Indemnity shall be as stated in C17. 

D32.2 Notwithstanding C17.1, the Contractor shall save harmless and indemnify the City in the 
amount of twice the Contract Price or five million dollars ($5,000,000), whichever is greater, 
against all costs, damages or expenses arising from actions, claims, demands and proceedings, 
by whomsoever brought, made or taken as a result of negligent acts or negligent omissions of 
the Contractor, their Subcontractors, employees or agents in the performance or purported 
performance of the Work, and more particularly from: 
(a) accidental injury to or death of any person whether retained by or in the employ of the 

contractor or not, arising directly or indirectly by reason of the performance of the Work, or 
by reason of any trespass on or damage to property; 

(b) damage to any property owned in whole or in part by the City, or which the City by duty or 
custom is obliged, directly or indirectly, in any way or to any degree, to construct, repair or 
maintain; 

(c) damage to, or trespass or encroachment upon, property owned by persons other than the 
City; 

(d) any claim for lien or trust claim served upon the City pursuant to The Builders’ Liens Act; 
(e) failure to pay a Workers Compensation assessment, or Federal or Provincial taxes; 
(f) unauthorized use of any design, device, material or process covered by letters patent, 

copyright, trademark or trade name in connection with the Work; 
(g) inaccuracies in any information provided to the City by the Contractor. 

D32.3 Further to C17, The City shall save harmless and indemnify the Contractor in the amount of 
twice the Contract Price or five million dollars ($5,000,000), whichever is greater, against all 
costs, damages or expenses arising from actions, claims, demands and proceedings, by 
whomsoever brought, made or taken as a result of negligent acts or negligent omissions of the 
City, their employees or agents in the performance of its obligation under the Contract. 

THIRD PARTY AGREEMENTS 

D33. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D33.1 In the event that funding for the Work of the Contract is provided to the City of Winnipeg by the 
Government of Manitoba and/or the Government of Canada, the following terms and conditions 
shall apply, as required by the applicable funding agreements. 

D33.2 Further to D33.1, in the event that the obligations in D33 apply, actual costs legitimately 
incurred by the Contractor as a direct result of these obligations (“Funding Costs”) shall be 
determined by the actual cost to the Contractor and not by the valuation method(s) outlined in 
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C7.4.  In all other respects Funding Costs will be processed in accordance with Changes in 
Work under C7.   

D33.3 For the purposes of D33: 
(a) “Government of Canada” includes the authorized officials, auditors, and representatives 

of the Government of Canada; and 
(b) “Government of Manitoba” includes the authorized officials, auditors, and 

representatives of the Government of Manitoba. 

D33.4 Modified Insurance Requirements   

D33.4.1 If not already required under the insurance requirements identified in D13, the Contractor 
will be required to provide wrap-up liability insurance in an amount of no less than two 
million dollars ($2,000,000) inclusive per occurrence.  Such policy will be written in the joint 
names of the City, Contractor, Consultants and all sub-contractors and sub-consultants 
and include twelve (12) months completed operations. The Government of Manitoba and 
their Ministers, officers, employees, and agents shall be added as additional insureds. 

D33.4.2 If not already required under the insurance requirements identified in D13, the Contractor 
will be required to provide builders’ risk insurance (including boiler and machinery 
insurance, as applicable) providing all risks coverage at full replacement cost, or such 
lower level of insurance that the City may identify on a case-by-case basis, such as an 
installation floater. 

D33.4.3 The Contractor shall obtain and maintain third party liability insurance with minimum 
coverage of two million dollars ($2,000,000.00) per occurrence on all licensed vehicles 
operated at the Site.  In the event that this requirement conflicts with another licensed 
vehicle insurance requirement in this Contract, then the requirement that provides the 
higher level of insurance shall apply. 

D33.4.4 Further to D13.3, insurers shall provide satisfactory Certificates of Insurance to the 
Government of Manitoba prior to commencement of Work as written evidence of the 
insurance required. The Certificates of Insurance must provide for a minimum of thirty (30) 
days’ prior written notice to the Government of Manitoba in case of insurance cancellation.   

D33.4.5 All policies must be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D33.5 Indemnification By Contractor 

D33.5.1 In addition to the indemnity obligations outlined in C17 of the General Conditions for 
Construction, the Contractor agrees to indemnify and save harmless the Government of 
Canada and the Government of Manitoba and each of their respective Ministers, officers, 
servants, employees, and agents from and against all claims and demands, losses, costs, 
damages, actions, suit or other proceedings brought or pursued in any manner in respect 
of any matter caused by the Contractor or arising from this Contract or the Work, or from 
the goods or services provided or required to be provided by the Contractor, except those 
resulting from the negligence of any of the Government of Canada’s or the Government of 
Manitoba’s Ministers, officers, servants, employees, or agents, as the case may be. 

D33.5.2 The Contractor agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 
(a) any injury to any person, including, but not limited to, death, economic loss or 

infringement of rights; 
(b) any damage to or loss or destruction of property of any person; or   
(c) any obligation of any person, including, but not limited to, any obligation arising from a 

loan, capital lease or other long term obligation; 
 

in relation to this Contract or the Work. 
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D33.6 Records Retention and Audits 

D33.6.1 The Contractor shall maintain and preserve accurate and complete records in respect of 
this Contract and the Work, including all accounting records, financial documents, copies of 
contracts with other parties and other records relating to this Contract and the Work during 
the term of the Contract and for at least six (6) years after Total Performance. Those 
records bearing original signatures or professional seals or stamps must be preserved in 
paper form; other records may be retained in electronic form.  

D33.6.2 In addition to the record keeping and inspection obligations outlined in C6 of the General 
Conditions for Construction, the Contractor shall keep available for inspection and audit at 
all reasonable times while this Contract is in effect and until at least six (6) years after Total 
Performance, all records, documents, and contracts referred to in D33.6.1 for inspection, 
copying and audit by the City of Winnipeg, the Government of Manitoba and/or the 
Government of Canada and their respective representatives and auditors, and to produce 
them on demand; to provide reasonable facilities for such inspections, copying and audits, 
to provide copies of and extracts from such records, documents, or contracts upon request 
by the City of Winnipeg, the Government of Manitoba, and/or the Government of Canada 
and their respective representatives and auditors, and to promptly provide such other 
information and explanations as may be reasonably requested by the City of Winnipeg, the 
Government of Manitoba, and/or the Government of Canada from time-to-time. 

D33.7 Other Obligations 

D33.7.1 The Contractor consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D33.7.2 If the Lobbyists Registration Act (Manitoba) applies to the Contractor, the Contractor 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D33.7.3 The Contractor shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Work. 

D33.7.4 The Contractor shall properly account for the Work provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D33.7.5 The Contractor represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 

D33.7.6 The Contractor represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
or officer of the Contractor or of a Subcontractor, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Contractor or a 
Subcontractor concerning the Work. 
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FORM H1: PERFORMANCE BOND 
(See D14) 

 
KNOW EVERYONE BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter called 
the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
 
TENDER NO. 599-2023 
 
2023 SEWER RENEWALS BY CIPP LINING – CONTRACT 5  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the Contract 
and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that nothing 
of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge or release 
of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
 



The City of Winnipeg Supplemental Conditions 
Tender No. 599-2023 Page 17 of 22 
 
Template Version: eC2023 07 27 - C BCivil 

 

 

SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: LABOUR AND MATERIAL PAYMENT BOND  
 (See D14) 

 
KNOW EVERYONE BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Surety"), are held and 
firmly bound unto THE CITY OF WINNIPEG (hereinafter called the "Obligee"), for the use and benefit of 
claimants as herein below defined, in the amount of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada, for the payment whereof we, the Principal and the Surety jointly and severally 
bind ourselves firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for   
 
 
 
TENDER NO. 599-2023 
 
2023 SEWER RENEWALS BY CIPP LINING – CONTRACT 5  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall promptly make 
payment to all claimants as hereinafter defined, for all labour, service and material used or reasonably 
required for use in the performance of the Contract, then this obligation shall be void, otherwise it shall remain 
in full force and effect subject, however, to the following conditions: 
 
(a) A claimant is defined as one having a direct contract with the Principal for labour, service and 

material, or any of them, used or reasonably required for use in the performance of the contract, 
labour, service and material being construed to include that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental of equipment (but excluding rent of equipment where the rent 
pursuant to an agreement is to be applied towards the purchase price thereof) directly applicable to 
the Contract; 

(b) The above-named Principal and Surety hereby jointly and severally agree with the Obligee that every 
claimant as herein defined, who has not been paid in full before the expiration of a period of ninety 
(90) days after the date on which the last of such claimant’s work, labour or service was done or 
performed, or materials were furnished by such claimant, may sue on this bond, prosecute the suit 
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon;   

(c) No suit or action shall be commenced hereunder by any claimant 
(ii) unless claimant shall have given written notice to the Principal and the Surety above-

named, within one hundred and twenty (120) days after such claimant did or 
performed the last of the work, labour or service, or furnished the last of the materials 
for which said claim is made, stating with substantial accuracy the amount claimed 
and the name of the party to whom the materials were furnished, or for whom the 
work, labour or service was done or performed.  Such notice shall be served by 
mailing the same by registered mail to the Principal, and Surety, at any place where 
an office is regularly maintained for the transaction of business, or served in any 
manner in which legal process may be served in the Province of Manitoba; 
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(iii) after the expiration of one (1) year following the date on which Principal ceased work 
on said Contract; including work performed under the guarantees provided in the 
Contract;  

(iv) other than in a court of competent jurisdiction in the Province of Manitoba. 
 

(d) The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of mechanics liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented 
under and against this bond. 

 
(e) The Surety shall not be liable for a greater sum than the specified penalty of this bond.  
 
 
The Principal and Surety hereby agree that The Guarantors’ Liability Act (Manitoba) shall apply to this 
Bond.  
 
 
IN TESTIMONY WHEREOF, the Principal has hereunto set its hand affixed its seal, and the Surety has 
caused these presents to be sealed and with its corporate seal duly attested by the authorized signature of 
its signing authority this  
 
_______ day of ____________________ , 20____ . 
 
 
 
SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM J: SUBCONTRACTOR LIST 
(See D15) 

2023 SEWER RENEWALS BY CIPP LINING – CONTRACT 5  

Name Address 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D17) 

2023 SEWER RENEWALS BY CIPP LINING – CONTRACT 5  

1. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
2. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
3. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D17) 

2023 SEWER RENEWALS BY CIPP LINING – CONTRACT 5  

4. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
5. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
6. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in their entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm  

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Tender shall govern over The City of 
Winnipeg Standard Construction Specifications. 

E1.3 Bidders are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B7. In every instance where a brand 
name or design specification is used, the City will also consider approved equals and/or 
approved alternatives in accordance with B7. 

E1.4 The following are applicable to the Work: 
 

Appendix No. Appendix Title 
A Design Conditions  
B Non-Circular Design Curves 
C Traffic Control – General Requirements 
D Flow Control Requirements 

 
Drawing No. Drawing Name/Title 
13361 COVER PAGE 
13362 DRAWING INDEX, DESIGN NOTES, LEGEND & ABBREVIATIONS 

13363 
PORTAGE AVENUE - PORTAGE AVENUE (SPL) TO 1ST MH E OF ST. JOHN 
AMBULANCE WAY TO 2ND MH E OF ST. JOHN AMBULANCE WAY 

13364 
WESTMINSTER AVENUE - WESTMINSTER AVENUE TO MH AT CHESTNUT 
STREET TO MH AT WALNUT STREET 

13365 
PORTAGE AVENUE - PORTAGE AVENUE (S.OF CL) TO MH AT VAUGHAN 
STREET TO MH AT TE AT COLONY STREET 

13366 
HILL STREET - GAUVIN STREET TO MH AT CONISTON STREET TO 1ST MH 
S OF CONISTON STREET 

13367 
HILL STREET - HILL STREET TO 1ST MH S OF NIVERVILLE AVENUE TO MH 
AT CATON STREET 

13368 
HILL STREET - HILL STREET TO MH AT CATON STREET TO 1ST MH S OF 
CATON STREET 

13369 
HILL STREET (CL TO W.PL) TO MH AT CARRIERE AVENUE (N.PL) TO MH AT 
CARRIERE AVENUE (CL) 

13370 KINGSTON ROW - DUNKIRK DRIVE SB TO KINGSTON RW EB 

13371 
ST THOMAS ROAD - ST THOMAS ROAD TO 1ST MH S OF FERMOR AVENUE 
TO 2ND MH S OF FERMOR AVE 

13372 
ST THOMAS ROAD - ST THOMAS ROAD TO 1ST MH N.OF REGAL AVENUE 
TO 1ST MH N.OF CRYSTAL AVENUE 

13373 
EASEMENT (E. OF ST. NORBERT COLLEGIATE) - EASEMENT (E OF ST. 
NORBERT COLLEGIATE) TO 1ST MH S OF ST THERESE AVENUE 

13374 
WOODHAVEN BLVD - WOODHAVEN BV TO MH S OF ASSINIBOINE AVENUE 
TO 2ND MH S OF ASSINIBOINE 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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Drawing No. Drawing Name/Title 
13375 STANDARD MANHOLE INSTALLATION 

GENERAL REQUIREMENTS 

E2. MOBILIZATION AND DEMOBILIZATION 

E2.1 Description 
(a) This Specification shall govern mobilization and demobilization from site. 

E2.2 Measurement and Payment 

E2.2.1 Mobilization and Demobilization 
(a) Mobilization and demobilization will be measured on a lump sum basis and paid for at 

the Contract Lump Sum Price for “Mobilization and Demobilization”. Payment for 
Mobilization and demobilization shall include all costs associated with mobilization 
and demobilization, site set up, and cleanup. Payment will be made on the following 
schedule: 

(b) 25% payment of the Mobilization and Demobilization lump sum price will be paid once 
sewer cleaning and preparation crews arrive on site and commence with cleaning and 
sewer preparation works. 

(c) 50% payment of the Mobilization and Demobilization lump sum price will be paid once 
lining crews arrive on site and commence CIPP liner installations. 

(d) 100% of the Mobilization and Demobilization lump sum price will be paid subsequent 
to completion of the liner installation, liner repairs (if necessary), and site cleanup. 

E3. SHOP DRAWINGS 

E3.1 Description 
(a) This Specification shall revise, amend, and supplement the requirements of CW 1110 of 

the City of Winnipeg’s Standard Construction Specifications. 
(b) The term “Shop Drawings: means drawings, diagrams, illustrations, schedules, 

performance charts, brochures, and other data, which are to be provided by the Contractor 
to illustrate details of a portion of the Work. 

E3.2 Submit all Shop Drawings in accordance with CW 1110 except as modified herein. 

E3.3 The Contractor shall submit specified Shop Drawings to the Contract Administrator for review. 
All submissions must be in metric units. Where data is in imperial units, the correct metric 
equivalent shall also be shown on all submissions for Engineering review. 

E3.4 Submit Shop Drawing submissions within five (5) Business Days of a request as indicated in E3 
or receipt of Notice of Award in accordance with B19, whichever is earlier. 

E3.5 Allow for a five (5) Business Days period for review by the Contract Administrator of each 
individual submission and re-submission, unless noted otherwise in the Contract Documents. 

E3.6 Shop Drawings not meeting the requirements of CW 1100 or the requirements specified herein 
will be returned to the Contractor without review for resubmission. 

E3.7 Shop drawing submissions will be limited to 2 reviews per shop drawing. This shall include a 
review of the initial submission and a review of the revised submission. Costs associated with 
subsequent reviews will be charged to the Contractor.  
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E3.8 Measurement and Payment 
(a) The provision of Shop Drawings will be considered incidental to the Work and will not be 

measured for payment. No additional payment will be made.  

E4. TRAFFIC CONTROL 

E4.1 In accordance with the Manual of Temporary Traffic Control on City Streets (MTTC), the 
Contract Administrator shall make arrangements with the Traffic Services Branch of the City of 
Winnipeg to place, maintain, and remove all regulatory signs and traffic control devices 
authorized and/or required by the Traffic Management Branch in the following situations:  
(a) Parking restrictions.  
(b) Stopping restrictions.  
(c) Turn restrictions.  
(d) Diamond lane removal. 
(e) Full or directional closures on a Regional Street.  
(f) Traffic routed across a median.  
(g) Full or directional closure of a non-regional street where there is a requirement for 

regulatory signs (turn restrictions, bus stop relocations, etc.) to implement the closure. 
(h) Approved Designated Construction Zones with a temporary posted speed limit reduction. 

Traffic Services will be responsible for placing all of the advance signs and 'Construction 
Ends' (TC-4) signs. The Contractor is still responsible for all other temporary traffic control 
including but not limited to barricades, barrels and tall cones. 

E4.2 Further to (c), the Contractor shall make arrangement with the Traffic Services Branch of the 
City of Winnipeg to supply regulatory signs as required. 

E4.3 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the Site has been maintained.   

E4.4 Further to E4.1(c) and E4.1(d) the Contractor shall make arrangements with the Traffic Services 
Branch of the City of Winnipeg to reinstall the permanent regulatory signs after the Contract 
Work is complete. At this time the Contractor shall make arrangements to drop off the stockpiled 
materials to Traffic Services at 495 Archibald Street. 

E4.5 Any changes to the approved traffic management plan must be submitted to the Contract 
Administrator a minimum of (five) 5 Working Days prior to the required change for approval. 

E4.6 If the Contract Administrator determines that the Contractor is not performing Traffic Control in 
accordance with this specification, Traffic Services Branch may be engaged to perform the 
Traffic Control. In this event the Contractor shall bear the costs associated charged to the 
project by the Traffic Services Branch of the City of Winnipeg in connection with the required 
Works undertaken by the Contractor. 

E5. SITE ACCESS AND TRAFFIC CONTROL 

E5.1 Further to Section 3.7 of CW 1130 of the General Requirements the Contractor shall be 
responsible to redirect and maintain traffic with appropriate signing in accordance with the most 
recent version of The City of Winnipeg, "Manual of Temporary Traffic Control” in Work Areas on 
City Streets at all times during construction. 

E5.2 Maintain access for approaches, driveways, public lanes and crossing streets for all locations. 

E5.3 Bus traffic must be maintained at all times. Where bus traffic cannot be maintained the 
Contractor shall advise in writing a minimum of ten (10) business days prior to undertaking the 
lining work to have buses rerouted.  
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E5.4 The Contractor shall maintain access to all businesses during business hours, except where 
written authorization has been provided by the business.  

E5.5 The Contractor shall maintain access to all schools, community centres, and other public 
buildings at all times.  

E5.6 Further to Section 3.6 of CW 1130 of the General Requirements, the Contractor shall maintain 
safe pedestrian crossings at intersections at all times.  If possible, only one pedestrian crossing 
at an intersection is to be blocked by construction at any one time.  If more than one pedestrian 
crossing is blocked by construction at an intersection at the same time the Contractor shall 
provide flag persons to safely escort pedestrians across the intersection.  The Contractor shall 
leave pedestrian crossing locations safe and free of equipment that may hamper pedestrians 
when no construction activities are being performed at a particular crossing location. 

E5.7 Further to Clause 3.7 of CW 1130 of the General Requirements, should the Contractor be 
unable to maintain pedestrian or vehicular access to a residence or business, he/she shall 
review the planned disruption with the business or residence and the Contract Administrator, 
and take reasonable measures to minimize the impact. The Contractor shall provide a minimum 
of 24 hours notification to the affected residence or business and the Contract Administrator, 
prior to disruption of access. 

E5.8 The Contractor shall not park company or private vehicles inside the barricaded work zone in a 
manner that will block sightlines for vehicles and pedestrians approaching and crossing 
intersections.  

E5.9 The Contractor is responsible for maintaining safe vehicular and pedestrian traffic through their 
work site as identified herein. The Contractor shall rectify any unsafe conditions immediately 
upon notification. This could include but is not limited to, providing flag persons, clearing debris 
and snow from sites, moving equipment, and erecting additional signage.  

E5.10 Regional Street Lane Closures 

E5.10.1 As per the City of Winnipeg "Manual of Temporary Traffic Control”, construction activities 
on Regional Streets may be restricted between 07:00 to 09:00 hours and 15:00 to 18:00 
hours Monday to Friday and other hours as outlined herein or identified by the Contract 
Administrator. 

E5.10.2 The City reserves the right to restrict or cancel Regional Street lane closures at any time 
due to the occurrence of special events or conflicting third party work.  

E5.11 Residential Streets 
(a) The contractor shall strive to maintain at least one lane of traffic on residential streets. 

Street shall be signed as “Road Closed - Local Access Only”.  
(b) A minimum of one lane of traffic shall be maintained on one-way residential streets at all 

times.  
(c) Where required, the Contractor shall provide notice of complete street shutdowns complete 

with dates and duration a minimum of five (5) Business Days prior to the street closures. 

E5.12 Lane Closure Requests 

E5.12.1 Lane closure requests must be submitted for all work occurring on City of Winnipeg 
roadways, on both regional and non regional streets.  

E5.12.2 The Contractor shall submit all lane closure requests to the Contract Administrator a 
minimum of five (5) Business Days prior to the planned work.  

E5.13 Site Specific Requirements 

E5.13.1 S-MA20011461 - The Contractor shall maintain access for incoming and outgoing traffic at 
1460 and 1476 Portage Avenue at all times. This may be accomplished through 
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construction of temporary access paths as required to facilitate the work. Proposed 
temporary access shall be in accordance with E4 and E5.  

E5.14 Notwithstanding the requirements noted herein and CW 1130, the Contractor shall maintain the 
minimum site specific traffic control requirements outlined in Appendix C. 

E5.15 Measurement and Payment 
(a) Construction of a site access path shall be paid for on a lump sum basis and paid for at the 

Contract Unit Price for “Construction of Temporary Access Path – S-MA20011461”. 
Payment shall include construction of the temporary access path and site restoration upon 
completion of the Work. No separate payment shall be made for site restoration. 

(b) All other traffic management as outlined herein will be considered incidental to the Work 
and will not be measured for payment. No separate payment will be made. 

E6. CONFINED SPACE ENTRY 

E6.1 Description 
(a) This Specification shall outline minimum requirements for confined space operations 

through the course of the work. 

E6.2 General 

E6.2.1 The Contractor shall be aware that Hydrogen Sulphide Gas is present in all underground 
structures connected to the City’s sewer systems and has been known to accumulate in 
concentrations sufficient to cause serious harm or death to personnel who are not using 
adequate Personal Protective Equipment. 

E6.2.2 The Contractor’s attention is drawn to the Province of Manitoba Workplace Safety and 
Health Act (‘the Act”), and the Regulations and Guidelines there-under pertaining to 
Confined Space Entry Work and in particular the requirements for conducting hazard/risk 
assessments and providing personal protective equipment (PPE). 

E6.2.3 The Contractor is responsible for all safety and confined space support throughout the 
project. 

E6.3 Methods 

E6.3.1 Hazard Assessment 
(a) In conjunction with securing the site and obtaining underground clearances, the 

Contractor shall conduct a hazard assessment for each site requiring work within a 
sewer or manhole. The assessment shall identify and evaluate the hazards, including 
but not be limited to review of the following as it pertains to the work to be performed: 
(i) nature of the defect; 
(ii) location of the defect in the sewer/manhole; 
(iii) structural condition and amount of debris in the remaining sewer/manhole; 
(iv) condition of the manholes up and downstream of the required repair; 
(v) atmospheric conditions in the manholes up and downstream of the required 

repair; 
(vi) condition of adjacent downstream sewers; and 
(vii) flow in the sewer. 

(b) The hazard assessment shall be based on the Contractors review of video for the 
sewer(s) and site inspection of the manholes, sewers and external conditions. Prior to 
the inspection, the Contractor shall conduct the necessary atmospheric monitoring of 
the affected manholes and sewers to establish acceptable entry conditions. 

(c) Based on the results of the hazard assessment the Contractor shall determine if they 
can perform the stabilization repairs in a safe manner. If the Contractor decides to 
proceed with the internal repairs, they shall prepare a Safe Work Plan complete with 
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the necessary controls and procedures required to maintain a safe working 
environment for the repair. Otherwise they shall notify the Contract Administrator and 
jointly the Contractor and the Contract Administrator shall review the nature of the 
work and determine alternative means of completing the work are required. 

E6.3.2 Safe Work Plan 
(a) Subsequent to performing a hazard assessment the Contractor shall develop a safe 

work plan to address the potential hazards associated with each site. In addition to 
addressing the potential hazards the safe work plan shall address but not be limited to 
the following: 
(i) guidelines for confined space entry work established by The Manitoba 

Workplace Safety and Health Act; 
(ii) provision for emergency response; 
(iii) training and duties for entry personnel; 
(iv) rescue and emergency services; 
(v) requirement for purging, ingesting, flushing and/or continuous ventilation to 

eliminate or control atmospheric hazards; 
(vi) requirement for and provision of supplied air; 
(vii) communication between members of the repair crew in the pipe and on the 

ground’s surface; 
(viii) current and forecasted weather conditions; 
(ix) isolating the workspace by plugging of upstream sewers and monitoring of 

upstream flow levels; 
(x) provision of back-up equipment; 
(xi) method of ingress into the sewer; and 
(xii) method of egress out of the sewer – forward and backwards. 

(b) The Contactor shall not enter the sewer or manholes to begin the work until they have 
completed a hazard assessment and safe work plan for the specific repair and 
reviewed the plans with their designated safety officer for acceptance. The safe work 
plan procedures and practices shall conform to all federal, provincial and municipal 
codes, regulations and guidelines including Manitoba Workplace Safety and Health 
Regulations. 

E6.3.3 Enter the Manhole and Sewer 
(a) The Contractor shall enter the manhole/sewer and complete the work in accordance 

with their safe work plan and requirements for the repair contained herein. 
(b) If at any time during the repair the attendant and/or Contractor believes he cannot 

safely perform the work they shall immediately stop the work and evacuate the sewer 
and manholes. The Contractor shall re-assess their safe work plan considering the 
reason for the work stoppage. The work shall only be resumed when the Contractor 
has deemed it safe to return by completing a re-assessment and safe work plan 
revision, where necessary. 

(c) If the Contractor deems the work cannot be safely completed by internal stabilization, 
they shall notify the Contract Administrator and jointly the Contractor and the Contract 
Administrator shall review the nature of the defect and determine alternative means of 
completing the work are required. 

E6.4 Measurement and Payment 

E6.4.1 Confined Space Entry 
(a) Performing hazard assessments, preparing a Safe Work Plans, and confined space 

entry support for the Work and inspections will be considered incidental to the Work 
and will not be measured for payment. No separate payment will be made. 
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E7. FLOW CONTROL 

E7.1 Description 
(a) This Specification shall cover flow control measures required for main line sewer and 

sewer services required to perform the work. 

E7.2 Submittals 
(a) Submit a written flow control plan for all sewers to be lined for review by the Contract 

Administrator in accordance with E3, a minimum of five (5) Business Days prior to 
undertaking the work. Flow bypass plans shall meet the requirements outlined herein.  

E7.3 Methods 
(a) Provide necessary flow control measures for the main line sewer and sewer services 

required to perform the work. Diversion of wastewater flow directly or indirectly to the 
environment, land drainage sewers, or storm relief sewers will not be allowed. 

(b) Maintain existing sewer flows from upstream sewers during construction around the sewers 
being lined. 

(c) Where bypass pumping combined sewer flows, the Contractor shall provide a minimum 
pumping capacity of 2.75 times the estimated average day flows as provided herein or 
estimated by the Contractor.   

(d) Erection of scaffolding overtop of active roadways will not be permitted for the purposes of 
flow control.  

(e) Provide adequate temporary bypass pumping for live sewer services connected to the 
sewer being lined from when the service is blocked off until it is reinstated. 

(f) Provide security personnel for locations where by-pass pumping requires normally secure 
or locked doors and access areas to be left open or unlocked. 

(g) Ensure all flow control components and materials are removed from the sewer system 
upon completion of the work.  

(h) The Contractor shall put in place measures to prevent the spill of wastewater and styrene 
laden water from the CIPP installation process to the environment. When working near 
outfalls, the Contractor shall ensure flow bypass methods prevent upstream levels from 
exceeding overflow levels. Where plugs and other methods are employed to prevent 
overflows, the Contractor shall have contingency plans in place for unexpected flow 
increases and undertake 24 hr monitoring of upstream levels while flow control measures 
are in place.  

E7.3.1 Flow Control Plans 
(a) The flow control plan shall include the following: 

(i) A description and sketch detailing the arrangement of the proposed flow control 
measures.  

(ii) A list of the key components required for the flow control measures, including but not 
limited to the following: 

♦ Cofferdams 
♦ Piping or hoses (where required) 
♦ Pumps (where required) 

(iii) Identify suction and discharge manholes. 
(iv) A detailed procedure for installation and removal of the flow control measures.  
(v) Monitoring plan (if required). Note: all plans shall include a 24 hr contact person.  
(vi) Means and methods for dealing with excessive flows or wet weather events. 
(vii) Means and methods for bypassing flows from apartment complexes and commercial 

buildings.  
(viii) Supply of temporary washroom facilities where required.  
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(b) Tabular flow control plans (multiple sewers on a single plan) are acceptable for the 
following: 

(i) WWS smaller than 300 mm in diameter. 
(ii) CS 450 mm in diameter and smaller.  

(c) Flow control plans shall be prepared and stamped by a professional Engineer, registered in 
the Province of Manitoba and experienced in the design and implementation of temporary 
flow bypass works under the following conditions: 

(i) WWS 300 mm in diameter and larger; 
(ii) CS greater than 450 mm in diameter; and,  
(iii) as specified herein. 

(d) Additional bypass pumping information and calculations, known herein as supplementary 
submissions, shall be included in the flow control submission under the following 
conditions: 

(i) Sewers up to 600 mm in diameter with flow bypass pumping requirements greater 
than 50% of their identified maximum capacity identified below, or; 

(ii) Sewers greater than 600 mm in diameter with flow bypass pumping requirements 
greater than 150 L/s. 

(e) Notwithstanding E7.3(b), any flow bypass plan requiring supplementary information shall 
be submitted individually shall be stamped by a professional Engineer, registered in the 
Province of Manitoba and experienced in the design and implementation of temporary flow 
bypass works. 

(f) Where supplementary submissions are required, the Contractor shall develop system 
curves for the flow bypass arrangement demonstrating the ability of the proposed pumping 
arrangement to meet the identified flow regime for the sewer being bypassed. The 
submitted calculations shall include the following minimum information: 

(i) a sketch showing all major components of the flow bypass setup; 
(ii) suction manhole depths; 
(iii) a table showing bypass piping diameters, length, materials, fittings, static lift, etc., 

used to develop a system curve. The table shall be complete with minor loss 
coefficients; 

(iv) provision of the system curves plotted with the pump curves, demonstrating the 
pumping capacity of the proposed system. 

(g) Where the proposed flow control plan includes changes to the operation of the City’s 
collection system, the Contractor shall submit their flow control plans a minimum of twenty 
(20) Business Days prior to commencement of the work to permit review by the Contract 
Administrator and the City. Changes to the City’s collection system may include but are not 
limited to raising of outfall weirs, closure of outfall gates, or changes to City pump station 
operations. The Contractor shall be aware that changes to the operation of the City’s 
collection system may require extensive review by both the Contract Administrator and the 
City and may result in the Contractor having to implement additional measures to maintain 
an acceptable operational risk profile for the City’s collection system. 

E7.3.2 Mainline Sewer Flows 
(a) The Contractor shall ensure wet weather or excessive flow conditions can be pumped 

or otherwise accommodated through the work area. The Contractor shall schedule 
work requiring complete blockage of the sewer when the chances of wet weather 
events are minimized in accordance with E7.3.4. 

(b) The following has been provided in Appendix D for the purposes of designing flow 
bypass arrangements: 
(i) Average Dry Weather Flows (ADWF) 
(ii) Peak Dry Weather Flows (PDWF) 
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E7.3.3 Sewer Services 
(a) Intermittent/short term flow blockages (i.e. up to 1 day, intermittently) of live sewer 

services will be permitted on the proviso that building occupants are informed of the 
blockage and adequate steps are undertaken to ensure sewer service backups do not 
occur. The Contractor shall be responsible for any damages occurring from sewer 
service blockages in instances where inadequate or improper notice has been 
provided. 

(b) Provide temporary indoor portable toilets for residential homes and for each 
apartment in small apartment buildings (10 or less apartments) instead of temporary 
sewer service bypass pumping where feasible and accepted by the building owner 
and the Contract Administrator. 

(c) Provide temporary indoor or outdoor toilet facilities for smaller commercial properties 
such as strip malls instead of temporary sewer service bypass pumping where 
feasible and accepted by the building owner and the Contract Administrator. One toilet 
facility to be provided for each business in a strip mall. 

(d) Provide necessary supplies for portable toilets and clean as often as required while in 
use. Remove portable toilets and outdoor toilets promptly once sewer service is 
reinstated. 

(e) The Contractor may expose sewer services for facilities with a high volume of effluent 
discharge that have no feasible means of intercepting the flow within the building or at 
a location outside the building and drain or pump the sewer service from that location 
until the sewer service is reinstated. 

(f) Excavate for sewer service exposure in accordance with CW 2030. Repair and backfill 
exposed sewer services in accordance with CW 2130. 

E7.3.4 Weather 
(a) Review the Environment Canada weather forecast with the Contract Administrator 

before each day of liner installation. 
(b) Delay installation of liners and/or secure Works when the anticipated weather 

conditions are such that anticipated sewer flow will exceed the flow control measures 
provided. 

(c) The Contractor shall advise immediately of any weather-related delays. 
(d) The Contractor to schedule Work according to the weather; The City is not 

responsible for costs associated with weather related delays. 

E7.3.5 Site Specific Requirements 
(a) The Contractor is advised that asset S-MA20016571 terminates within a downstream 

asset (blind shot). Access to the downstream end of the liner may be through S-
MH20014911, requiring bypass of the upstream system. Bypass requirements are 
provided in Appendix D.  

E7.4 Measurement and Payment 
(a) Flow control measures necessary for mainline sewers will be measured on a lump sum 

basis. Utilization of flow control shall constitute the deployment of pumps or hauling of 
sewage to bypass flows around a sewer being lined. Flow control will not be measured 
where no flow control measures are utilized. 

(b) Payment for “Flow Control” shall include, but is not limited to the following: 
(i) Supply of flow control plans, drawings, and submissions; 
(ii) Investigative work to confirm flows, manhole, and pipe configurations; 
(iii) Supply, installation, and removal of cofferdams and flow diversions; 
(iv) Supply, mobilization, monitoring, operation, and demobilization of pumps and hoses; 
(v) Hydrovac, hauling, and disposal of sewage where required for flow control purposes; 
(vi) Traffic signage; 
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(vii) Supply, installation, and removal of all traffic ramps and associated materials; 
(viii) Any and all other plant and materials required to complete the work as specified 

herein and identified on reviewed flow control plans. 
(c) Only one unit of flow control will be paid for each sewer segment and will include all 

occurrences of mainline and sewer service flow control requirements for the sewer 
segment. 

(d) Where no flow control measures are undertaken, no payment will be made for this item of 
work. 

(e) The supply of temporary washroom facilities and flow control measures for sewer services 
shall be considered incidental to installation of the liner and will not be measured for 
payment. No additional payment will be made. 

E8. SEWER INSPECTIONS 

E8.1 Description: 
(a) This specification describes the requirements for obtaining sewer measurements and 

CCTV inspections required to facilitate the specified rehabilitation work. 
(b) This specification amends and supplements specification CW 2145. 

E8.2 Methods 

E8.2.1 Verification of Existing Sewer Dimensions 
(a) Verify sewer dimensions and depths prior to design as follows: 

(i) Measure the distance from the centre of the start manhole to centre of the finish 
manhole in accordance with E8.5.8(a). 

(ii) Manhole invert depths (from the manhole rim) at the upstream, downstream, 
and any intermediate manhole. 

(iii) Measure the diameter and cross-section of the sewer at the upstream and 
downstream manholes and at a minimum distance of 500 millimetres inside the 
sewer from each manhole. 

(iv) Use calibrated callipers or other suitable measuring device capable of 
measuring accurately to +/- 1 mm to confirm cross section geometry at the 
following clock positions: 

♦ 12:00 to 6:00 
♦ 2:00 to 8:00 
♦ 3:00 to 9:00 
♦ 4:00 to 10:00 

(v) Obtain additional measurements for large diameter (larger than 600 millimetres) 
and for non-circular sewers sufficient to define the cross section to meet the 
design objectives for the rehabilitation system being utilized, including but not 
limited to: 

♦ The length of the inside perimeter (circumference) of the sewer at the 
upstream and downstream ends. 

♦ Perform a pre-design inspection in accordance with E8.2.2(a) where 
specified in order to confirm the dimensions of the existing host pipe. 

(b) Estimate the remainder of the sewer dimensional requirements based on dimensional 
checks and the CCTV sewer inspection videos. 

(c) Submit host pipe lengths, depths, and dimensions to the Contract Administrator in 
conjunction with the design submission and pre-design inspection where required. 

E8.2.2 Perform the following sewer inspections in accordance with CW 2145 and as outlined 
herein: 
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(a) Pre-Design Inspection (where specified on the drawings and Appendix A): 
(i) Perform prior to preparing the liner design. 
(ii) Intent is to confirm the continuous or discontinuous (every 5 metres minimum) 

measurement of the height and width of large diameter and non-circular sewers 
along the entire length of the sewer. 

(iii) The following methods may be employed: 
♦ Hand measurements 
♦ Laser profiling 

(iv) CCTV inspections involving hand measurements shall clearly show the 
dimensional measurements and distance of the measurement from the 
upstream manhole on the video. Distances based on CCTV cable 
measurement will be permitted. 

(v) Any change in sewer cross section shall be sufficiently dimensioned to permit 
design and post-lining assessment of liner dimensions. Where hand 
measurements are utilized, any changes in the sewers cross sectional shape 
shall be documented in accordance with E8.2.1. 

(vi) CCTV inspections involving templating shall clearly show the passage of the 
template through the sewer. For templated sewers the dimensions of the 
template shall be measured visibly on the CCTV inspection and dimensions 
submitted for review with the pre-design inspection. 

(vii) Laser profiling technology must have sufficient accuracy and replicability as per 
E8.6.3. 

(viii) No coding of the submission will be required. 
(b) Pre-Lining Inspection: 

(i) Perform after sewer cleaning and preparation. 
(ii) The Pre-Lining Inspection shall confirm: 

♦ Necessary cleaning and pipe preparation work, including internal and 
external sewer repairs, have been satisfactorily completed. 

♦ Condition of the sewer pipe is consistent with the design conditions and 
the Specifications. The Contractor shall advise the Contract Administrator 
of any condition that is contrary to the design conditions or assumptions 
made that may affect either long or short term performance of the liner 
prior to commencing lining. 

(iii) Provide the Pre-Lining CCTV inspection a minimum of five (5) Business Days 
prior to lining for approval to proceed with the liner installation. 

(iv) No coding of the submission will be required. 
(c) Post-Lining Inspection: 

(i) Perform immediately following installation of the liner, after completion of sewer 
service reinstatement, and while flow control measures are in place. 

(ii) Perform Post-Lining Inspection where Regional Street lane closures are 
required within 24 hours of completing the installation of the liner. 

(iii) Intent is to confirm the adequacy of sewer service reinstatements and the fit 
and finish of the liner. 

(iv) Post-Lining inspection shall be submitted within fifteen (15) Business Days of 
completion of the liner installation. Substantial Performance and Total 
Performance for the project will not be granted prior to submission and 
acceptance of the Post-Lining inspection CCTV and associated reports. 

(v) Full coding required. 
(d) Warranty Inspection: 

(i) Perform before expiration of the warranty period and final acceptance but not 
prior to 10 months after installation of the liner. 



The City of Winnipeg Specifications 
Tender No. 599-2023 Page 12 of 36 
 
Template Version: eC2023 07 27 - C BCivil 

 

(ii) Intention is to confirm the fit and finish of the liner, the need for any remedial 
work, and acceptance of any repair work performed during the warranty period. 

(iii) Undertake sewer cleaning in accordance with CW 2140 as required to obtain a 
satisfactory inspection. 

(iv) Full coding required. 

E8.2.3 Submit all inspection videos to the Contractor Administrator for review in accordance with 
CW 2145 and as specified herein. 

E8.3 Sewer Inspection Reports 
(a) Provide the Contract Administrator with the following sewer inspection reports prepared in 

accordance with CW 2145. 
(i) Pre and post-lining inspection and reports before acceptance of the Work for Total 

Performance. 
(ii) Warranty inspection report before Final Acceptance of the Work. 

E8.4 Sewer Service Reports 
(a) The Contractor is responsible to determine the usage and status of all service connections 

connected to the sewer to be rehabilitated. Confirm exact location of all sewer services 
connected to the sewer being lined by dye testing, tracing, or other methods. Any 
additional investigative and/or remedial work resulting from improper identification of 
connected services shall be borne by the Contractor. 

(b) Submit a written Sewer Service Report for each liner location to the Contract Administrator 
a minimum of five (5) Business Days prior to installation of liners. Provide the following 
information for each sewer service including CB leads and utility manhole drains. 

(i) Location of connection (chainage from upstream manhole and clock reference). 
(ii) Diameter of sewer connection lateral. 
(iii) Material type of sewer connection. 
(iv) Observed condition of connection. 
(v) Status of connection (active, inactive or unable to determine). 
(vi) Property serviced including the address. 

(c) Sewer Service Reports shall be submitted in conjunction with the Pre-Lining CCTV 
Inspection submission. 

E8.5 Amendments and Supplements to CW 2145: 

E8.5.1 Replace Section 3.4 with: 
(a) Ensure each operator is fully trained and certified in all aspects of sewer inspections 

and capable of making accurate observations and recording all conditions that may be 
encountered in the sewers. 

(b) Inspection shall be performed by certified operators in accordance with the National 
Association of Sewer Service Companies (NASSCO) having attained and retained 
their “Pipeline Assessment Certification Program” (PACP) and “Manhole Assessment 
Certification Program” (MACP) certification. 

E8.5.2 Replace Section 3.5 with: 
(a) Perform sewer condition coding in accordance with the requirements of the NASSCO 

PACP and to Version 7.0.0 of the manual, or greater in accordance with E8.5.1 of this 
specification, and with the following additional requirements. 
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Pipe Header Section Field 
No. Field Name NASSCO 

Mandatory 
REQUIRED 
(Yes / No)? 

General Information 1 
Surveyed By (Operator / PACP 
User Name) Yes Yes 

  2 Certificate Number Yes Yes 
  3 Reviewed By No No 

  4 Reviewer Certificate Number No No 

  5 Owner No Yes 
  6 Customer No Yes 

  7 P/O Number (Contract No.) No Yes 
  8 Work Order No Yes 

  9 Media Label No Yes 

  10 Project No Yes 
  11 Date Yes Yes 

  12 Time No Yes 
  13 Sheet Number Yes Yes 

  14 Weather No Yes 
  15 Pre-Cleaning Yes Yes 

  16 Date Cleaned No No 

  17 Flow Control No No 
  18 Purpose of Survey No Yes 

  19 Direction of Survey Yes Yes 
  20 Inspection Technology Used No Yes 

  21 Inspection Status Yes Yes 

  22 Consequence of Failure No No 
  23 Pressure Value No No 

       
Location 24 Drainage Area No Yes 

  25 
Pipe Segment Reference (Asset 
ID) No Yes 

  26 Street (Name and Number) Yes Yes 

  27 City Yes Yes 
  28 Location Code No Yes 

  29 Location Details No Yes 
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Pipe Header Section Field 
No. Field Name NASSCO 

Mandatory 
REQUIRED 
(Yes / No)? 

Pipe 30 Pipe Use Yes Yes 
  31 Height (Diameter) Yes Yes 

  32 Width Yes Yes 
  33 Shape Yes Yes 

  34 Material Yes Yes 
  35 Lining Method No No 

  36 Coating Method No No 

  37 Pipe Joint Length No Yes 

  38 
Total Length (Steel Tape 
Measurement) No Yes 

  39 Length Surveyed No Yes 
  40 Year Constructed No No 

  41 Year Renewed No No 

       

Measurements 42 Upstream MH No. Yes Yes 
  43 Upstream MH Rim to Invert No No 

  44 Upstream MH Rim to Grade No Yes 

  45 Upstream MH Grade to Invert No No 
  46 Upstream MH Northing No No 

  47 Upstream MH Easting No No 
  48 Upstream MH Elevation No No 

  49 Downstream MH No. Yes Yes 

  50 Downstream MH Rim to Invert No Yes 
  51 Downstream MH Rim to Grade No No 

  52 Downstream MH Grade to Invert No No 
  53 Downstream MH Northing No No 

  54 Downstream MH Easting No No 
  55 Downstream MH Elevation No No 

  56 MH Coordinate System No No 

  57 MH Vertical Datum No No 
  58 GPS Accuracy No No 

  59 Additional Information No Yes* 

Yes* - when required. 
(b) Record place names in accordance with Clause 3.9.4 of the CW 2145. 

E8.5.3 Further to CW 2145 Clause 3.7.4, operators failing to provide copies of their NASSCO 
certification and / or meet the accuracy requirements on two occasions will not be 
permitted to code on the remainder of the Contract until they can demonstrate to the 
Contract Administrator that they can code in accordance with the requirements of the 
NASSCO PACP and MACP version 7.0.0 of the manual or greater. 

E8.5.4 Further to Section 3.13, a paper or “hard copy” of the sewer inspection reports is not 
required and the digital format should be submitted on a CD-R.  
(a) The Contractor shall maintain backup copies of all digital video and inspection data 

submissions for the duration of the Warranty Period as stated in C13. 
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(b) The Contractor shall supply inspection data for review by the Contract Administrator 
on a DVD. 

(c) The Contractor shall supply separately one (1) set of archival grade digital versatile 
discs, DVD-R format in accordance with E8.5.7 to the City upon completion of the 
project. 

E8.5.5 The Contract drawings are based on information contained in the City’s GIS database.  If 
the Contractor has trouble interpreting the drawings, or if they believe them to be wrong, 
the Contract Administrator shall be approached for assistance/clarification. 
(a) The Contractor shall assist the Contract Administrator in making any required 

measurements for the correction of errors found on the Drawings. 

E8.5.6 Replace Clause 3.8.1 with: 
(a) Provide a minimum of 400 lines of resolution around the periphery of the picture for 

digital MPEG video playback. 

E8.5.7 Replace Clause 3.11.1 with:  
(a) Capture the inspections in digital format in colour from the live video source on 

archival grade digital versatile discs, DVD-R format to the following minimum 
requirements. Adjust requirements as required to achieve 400 lines of resolution 
specified in Clause E8.5.5 of this Specification. 
(i) XDVD MPEG-2 or MPEG-4 format (MPEG-4 preferred). 
(ii) Picture Size: NTSC 720 x 480 @ 29.97 frames per second. 
(iii) Data/Bit Rate: 6.0 M-bits/sec. 

E8.5.8 Replace Clause 3.16.1 with: 
(a) Measure the distance between the centre of the start and finish manholes on the 

ground surface above the sewer to the nearest 0.01 of a metre using a survey grade 
ISO 16331-1:2012(E) approved outdoor laser distance measurer capable of attaining 
150m minimum steel tape distance, or alternative measuring methods approved by 
the Contract Administrator, before beginning the sewer inspection. The centre of the 
manhole will be based on the centre of the manhole cover regardless of the manhole 
configuration. If bends are identified to exist within the sewer segment, the Contractor 
shall approximate the measurement on the ground surface using incremental 
distances to the approximate alignment of the sewer between the start and finish 
manholes, to the approval of the Contract Administrator’s Site Inspector. 

E8.5.9 Further to Clause 3.17.7.8: 
(a) Service connection tap observation distances must occur at the centre of the tap and 

the side periphery. To determine use and deficiencies of the tap, the camera must 
continue to travel, camera centred in the perspective view (to capture other 
observations), to stop perpendicular to the tap and pan so that the camera can view 
directly into the barrel of the lateral, to enable the inspector to apply modification and 
descriptor codes to the tap as per NASSCO PACP standards as necessary. 

E8.5.10 Replace Clause 3.17.7.6, with: 
(a) Record the distance from the centre of the manhole to the cable calibration location at 

the start of the inspection and adjust the distance reading so that zero is at the centre 
of the start manhole. This distance is known as the cable calibration distance. The 
cable calibration location is the intersection point between the camera’s widest 
horizontal viewing angle and the pipe’s side periphery (03 or 09 o’clock) when the 
camera is level and looking forward. 

E8.5.11 The sewer inspected distance shall represent the distance from the center of the start to 
the center of the end manhole, access or control structure unless incomplete as per 
Section 3.19.2. 
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E8.5.12 Further to Section 3.19.2, incomplete inspections for sewer and manhole inspections shall 
be communicated to the Contract Administrator, indicating the date and time of the 
attempt, reasoning, efforts and actions set out by Section 3.19. 

E8.5.13 Further to Section 3.19.2, manholes identified being in a surcharged environment (standing 
water) or in imminent failure shall be communicated to the Contract Administrator, 
indicating the issues observed in the inspection. 

E8.5.14 Further to Section 3.22.1, clear water infiltration observations shall be communicated to the 
Contract Administrator, providing asset number, location, date and time of the observation, 
description with attached screen captures to help facilitate Section 3.19. 

E8.6 Sewer Inspection Equipment 

E8.6.1 Notwithstanding CW 2145, CCTV equipment meet the following requirements: 
(a) In-Line sewer inspection equipment shall be comprised of a self-propelled track-

mounted platform bearing multiple inspection sensors / technologies that can 
undertake simultaneous remote inspection in sewers of all diameter ranges. 

(b) In areas where a self-propelled track-mounted platform is not possible to use during 
the inspections, the inspections shall be performed using a float or skid system. The 
Contractor shall notify the Contract Administrator prior to the use of a float or skid 
platform, tethered by use of flusher hosing capable at distances stated in E8.6.2(b). 

E8.6.2 Minimum requirements of the in-line inspection platform include: 
(a) Independently controlled drive tracks that enable the platform to manoeuvre around 

bends and climb over debris up to 300mm in height. 
(b) Operable under partially or fully submerged flow conditions, for distances up to 500m 

upstream or downstream from a single access point. 
(c) Operable in sewers of various cross-sections and constructed of standard pipe 

materials including brick, concrete, PVC, HDPE, and steel. 
(d) Tethered to facilitate extraction of the platform from the sewer, without causing 

damage to the sewer infrastructure, in the event the equipment fails or otherwise 
becomes uncontrollable within the sewer. 

(e) Equipped with sufficient high intensity lighting to illuminate the sewer for visual 
inspection. 

(f) Equipment shall be capable of continuously capturing digital video from first 
generation recordings with no frame loss, regardless of the progression of the 
inspection. 

(g) Equipment shall be used to acquire continuous digital video images of the sewer for 
the entire length being inspected. 

E8.6.3 Three Dimensional (3D) LASER Scanning Inspection 
(a) “Three Dimensional (3D) Laser Scanning” is a technique to determine the surface 

profile of mainline pipes using a three dimensional (3D) laser on the entire 
circumference above fluid level of the pipe. 

(b) Three Dimensional (3D) LASER scanning equipment shall provide an accurate 
determination of pipe geometry (features and defects) above the fluid level. 

(c) Minimum equipment requirements are: 
(i) The laser shall be Class 1; eye-safe for operator safety. 
(ii) Surface measurements accurate to 5mm at 3 metres in 1200mm pipes and 

larger. 
(iii) Precision ovality / deflection detailed range laser measurement scans accurate 

to ±1%. 



The City of Winnipeg Specifications 
Tender No. 599-2023 Page 17 of 36 
 
Template Version: eC2023 07 27 - C BCivil 

 

(iv) Laser scans shall produce a point cloud with a maximum distance between 
points of 10 mm in the transverse direction and 40 mm in the longitudinal 
direction. The rate of scan shall not exceed 9 m / minute. 

(d) The provision of LASER scanning Internal Diameter and Deflection graphs will be 
used, as needed, to quantify internal pipe wall material loss/gain or deformation 
(ovality and deflection) at a given location. Pipe cross-sections obtained from high 
resolution scans will be used to provide quantitative information regarding internal 
pipe diameter, including ovality. Precision Scans are produced with multi-colour 
indication depicting deviations from as built conditions as well as localized material 
gain and/or loss. 

(e) LASER scanning shall be conducted on identified sewer pipe entities and be 
conducted from access point to access point. LASER equipment shall be moved 
through the pipeline on a transport vehicle capable of supporting the LASER 
inspection equipment above the water level. 

E8.7 Video Coding 
(a) Perform sewer condition coding in accordance with the requirements of the National 

Association of Sewer Service Companies (NASSCO) “Pipeline Assessment Certification 
Program” (PACP) and to version 7.0.3 of the manual or better. 

(b) Perform condition coding using certified operators in accordance with the NASSCO PACP 
and MACP. Ensure each operator is fully trained in all aspects of sewer inspection and 
capable of making accurate observations and recording all conditions that may be 
encountered in the sewers. 

(c) Operators failing to provide copies of their NASSCO certification and / or failing to meet the 
accuracy requirements on two occasions will not be permitted to code on the remainder of 
the Contract until they can demonstrate to the Contract Administrator that they can code in 
accordance with the requirements of the NASSCO PACP and MACP version 7.0.0 of the 
manual or greater. 

(d) Incorporate a suitable distance-reading device to measure the location of the equipment in 
the pipe, to an accuracy of ±0.5% of the length of the inspection. 

E8.8 Measurement and Payment 

E8.8.1 Verification of Sewer Dimensions: 
(a) Verification of existing sewer lengths, depths, and dimensions will be considered 

incidental to the Work and will not be measured for payment. No separate payment 
will be made. 

E8.8.2 Sewer inspections will be measured and paid for in accordance with CW 2145 except as 
modified herein: 
(a) The total length of inspection to be paid will be the total length of sewer inspected to 

the satisfaction of the Contract Administrator. 
(i) The maximum length to be paid will be the manhole to manhole sewer length 

provided by the Contractor. 
(ii) Where partial or incomplete inspections are submitted, the length of sewer 

inspected will the length recorded by the Contractors calibrated inspection 
equipment or as determined by the Contract Administrator.  

E8.8.3 Sewer Service Reports 
(a) Sewer service reports shall be considered incidental to the CIPP installation and will 

not be measured for payment. No separate payment will be made. 
(b) The Contractor is responsible for rectifying any damages caused or additional 

inspection work resulting from incomplete or erroneous Sewer Service Reports.  

E8.8.4 Sewer Inspection Reports 
(a) Sewer inspection reports measured and paid for in accordance with CW 2145. 
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E9. SEWER AND MANHOLE, PREPARATION, REPAIRS, AND STABILIZATION 

E9.1 Description 
(a) Sewer and manhole preparation and stabilization shall mean the internal preparation and 

repair of sewers and manholes by man entry techniques. Repairs are varied and may 
consist of holes in sewers with voids, obstructions and manhole base or riser repairs. 
Sewer stabilization repairs shall be carried out in accordance with E9.3, prior to performing 
sewer lining.  

(b) The scope of work involved in sewer stabilization is as follows: 
(i) Secure the site and provide temporary traffic control. 
(ii) Obtain all necessary underground clearances. 
(iii) Conduct a hazard assessment, including identification and evaluation. 
(iv) Develop a safe work plan. 
(v) Implement the necessary procedures and controls to control hazards and maintain a 

safe working environment. 
(vi) Enter the manhole/sewer and perform the required repairs. 
(vii) Clean-up the site. 

E9.2 Materials 

E9.2.1 Concrete 
(a) Concrete for large internal repairs to concrete and brick sewers and manholes and 

internal void filling shall be in conformance with Table CW 2160.1, Type B. 
(b) Patching and grouting of repairs to concrete and brick sewers and manholes shall be 

with a fast hardening high strength concrete repairing compound designed for 
underwater use. 
(i) Approved products: Duro-Crete by C Chemicals or approved equal in 

accordance with B7. 
(c) Flowable cement-stabilized fill for external void filling from the ground surface shall be 

in conformance with Table CW 2160.1, Type D. 

E9.2.2 Manhole components shall conform to CW2130. 

E9.3 Sewer Preparation Work 

E9.3.1 Existing Sewer Design Conditions 
(a) The assessment of the liner system design conditions and site-specific repairs 

required to accommodate lining were based on the conditions observed from sewer 
inspections that were performed as part of the City of Winnipeg’s Sewer Inspection 
Program. Copies of these video inspections are available to the Contractor upon 
request by providing a portable hard disk drive (HDD) to the Contract Administrator. 
The Contract Administrator will copy the inspections onto the HDD and make 
available to the Contractor for review purposes. 

(b) The Contractor shall be aware the video inspections provided were completed 
immediately after sewer cleaning and the amount of sediment and debris present at 
the time of this Bid Opportunity may not be the same. The Contractor shall be 
responsible to determine the actual amount of sediment and debris in the sewers 
included in this Work. 

(c) The specific requirements applicable to each CIPP lining location is shown in 
Appendix A. 

(d) Refer to E10.8 for additional site-specific conditions. 

E9.3.2 Sewer Cleaning 
(a) Cleaning of sewers and manholes shall be completed in accordance with CW 2140 

and this Specification. 
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(b) Further to E9.3.2(a), the following additional cleaning requirements shall apply for the 
CIPP liner installation, refer to E10.7.2 

E9.3.3 Observed sewer defects and cleaning/preparation works evident in the existing sewer 
inspection videos have been provided in Appendix A.  

E9.3.4 Notwithstanding E9.3.1(a), the following sewer stabilization, repairs, and preparation work 
can be reasonably assumed to be required and shall be completed prior to undertaking the 
identified rehabilitation work: 
(a) General Preparation 

(i) Remove loose debris, solid debris, roots, and grease in accordance with CW 
2140.  

(ii) Remove any remaining organic or biological materials.  
(iii) Remove any loose or spalling concrete to a depth sufficient to provide a 

competent host pipe surface.  
(iv) Remove any loose or damaged bricks and/or mortar. 
(v) Remove wall encrustations throughout.  
(vi) Remove encrustations at service connections.  
(vii) Grout sewer services as required following encrustation removal.  
(viii) Remove intruding sewer connections in accordance with CW 2140.  
(ix) Reshape host sewer pipe invert to the original dimension and cross section at 

locations where the invert has completely deteriorated. 
(b) Further to E9.3.4(a), the following site-specific modifications shall be completed prior 

to liner installation work: 
(i) S-MA70019662 – Temporary removal all flow monitoring instrumentation and 

associated cabling from upstream manhole and mainline piping. Cabling is 
located from 0.0 to 6.0 m downstream along the top of the pipe. At 6.0 m 
downstream the cabling runs from 6 o’clock to 12 o’clock. . 

♦ Prior to removal, make note of existing location and positioning of 
equipment. 

♦ Upon removal, instrumentation and cabling shall be carefully stored and 
protected from damage while completing the work. 

♦ Make any adjustments as required by City of Winnipeg Wastewater 
Operations during re-commissioning. The Contractor shall assume two 
return trips to site to adjust the monitoring equipment upon request by 
the City. Adjustments shall be completed within five (5) days of a request 
by the Contract Administrator. Additional return trips required due to 
improperly following City requirements will be completed at the 
Contractor’s expense.  

(c) Further to E9.3.4(a), the following work shall be completed prior to the installation of 
CIPP liners: 
(i) In accessible sewers, prepare and fill all voiding, holes, and discontinuities in 

the host pipe wall greater than 50 mm in depth or 150 mm diameter to provide 
a reasonably smooth surface against which to install the liner. 

(ii) Fill voiding from any missing bricks with a cementitious repair product.  
(iii) Repair any sources of infiltration to a level required to successfully complete 

the liner installation.  

E9.3.5 Annulus Grouting for CIPP 
(a) Complete annulus grouting where voids are evident between the liner and the host 

pipe.  
(b) Annulus grouting post lining shall be completed using an appropriate cementitious or 

polyurethane grouting system that is compatible with the liner system.  
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(c) A cementitious grout shall be used where grouting is required to achieve long term 
structural performance of the liner and host pipe. In all other applications, a 
polyurethane grout may be used to fill voids between the liner and host pipe.  

(d) Cementitious grout shall conform to the requirements of CW 2130 and CW 2160. 
(e) The Contractor shall ensure short term buckling pressures of the installed liner are not 

exceeded during the grouting process. 
(f) A detailed grouting plan shall be submitted for all grouting operations, including the 

following: 
(i) Proposed grouting material complete with physical characteristics. 
(ii) Grouting procedure complete with estimated grouting pressures. 
(iii) Allowable grouting pressure based on the buckling capacity of the installed 

liner. 

E9.3.6 Manhole Repairs, Modifications, and Installations 
(a) Complete manhole repairs, modifications, and new installations identified in the table 

below, Specifications or on the Drawings in accordance with CW 2130. 
(b) Complete cast-in-place concrete and reinforcing steel work as shown on the 

Drawings. 
(c) Manhole rungs removed to facilitate installation of CIPP liner must be replaced with 

new manhole rungs meeting the requirements of CW 2130. 

E9.4 Quality Control 

E9.4.1 Repair Acceptance 
(a) Upon completion of the designated repair the Contractor shall clean and perform the 

pre-lining inspection. 

Asset ID Street US MH ID DS MH ID MH Modifications Required 
S-MA20011461 Portage Ave (SPL) S-MH20010446 S-MH20009685 -Remove and reinstall frame and 

covers. 
-Remove and replace one MH if 
required to facilitate lining. 

S-MA20015331 Westminster Ave S-MH20013810 S-MH20013824 -Remove and reinstall frame and 
covers. 
-Remove and replace one MH if 
required to facilitate lining. 

S-MA20016571 Portage Ave (S.OF 
CL) 

S-MH20014905 N/A -Remove and reinstall US frame 
and cover if required. 
-Remove and replace US MH if 
required to facilitate lining. 

S-MA50004056 Gauvin St S-MH50003520 S-MH50003521 -N/A 
S-MA50007515 Hill St S-MH50006439 S-MH50006440 -N/A 
S-MA70003172 Hill St S-MH5006440 S-M70016195 -N/A 
S-MA50007563 Hill St (CL TO 

W.PL) 
S-MH50006442 S-MH50006481 -Remove and reinstall frame and 

covers if required. 
-Remove and replace one MH if 
required to facilitate lining. 

S-MA50014578 Kingston Row S-MH50011686 S-MH50011684 -Remove and reinstall frame and 
covers if required. 
-Remove and replace DS MH. 

S-MA50017468 St Thomas Rd S-MH50014181 S-MH50014182 -N/A 
S-MA50017485 St Thomas Rd S-MH50014198 S-MH50014197 -N/A 
S-MA60022652 Easement 

(E. of St Norbert 
Collegiate) 

S-MH60019004 S-MH60019006 -Installation of new MH at 
approximately 38 m DS. Refer to 
drawings. 

S-MA70019662 Woodhaven Blvd S-MH70007232 S-MH558-007 -N/A 
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E9.4.2 Correction of Deficiencies 
(a) The Contractor shall correct deficiencies found in the sewer repair at their own cost 

including the cost of re-cleaning and re-inspection to confirm that the deficiencies are 
rectified in accordance with these specifications. 

E9.5 Measurement and Payment 

E9.5.1 Sewer Cleaning 
(a) Sewer cleaning will be measured and paid in accordance with CW 2140, except as 

modified herein: 
(b) The total length of cleaning to be paid will be the total length of sewer cleaned to the 

satisfaction of the Contract Administrator. 
(i) The maximum length to be paid will be the manhole to manhole sewer length 

provided by the Contractor. 
(ii) Where partial or incomplete cleaning is completed, the length of sewer cleaned 

will be the length recorded by the Contractors calibrated inspection equipment 
or as determined by the Contract Administrator.  

E9.5.2 Removal and Reinstallation of SCADA Cabling 
(a) Removal and reinstallation of SCADA cabling shall be considered incidental to the 

work and will not be considered for payment.  

E9.5.3 Manhole Installation 
(a) Installation of a new manholes will be measured and paid on a lump sum basis at the 

Contract Unit Price for “Provisional - Installation of Full or Partial Manhole” 
(b) Payment will be for all labour, equipment, and materials required to complete the work 

and restoration as specified. 
(i) 80% payment will be made upon completion of the installation, backfill, and 

temporary site restoration. 
(ii) 100% payment will be made upon restoration of the site. 

E9.5.4 Annulus Grouting 
(a) The grouting of annulus voids, if required, shall at the Contractor’s expense. 
(b) Repair of defective or incomplete annulus grouting shall be at the Contractors own 

expense. 

E10. CURED-IN-PLACE-PIPE (CIPP) 

E10.1 Description 
(a) This specification covers the supply and installation of full segment and partial full segment 

(blind shot) rehabilitation using cured-in-place pipe (CIPP). 

E10.2 Definitions 
(a) Cured-in-place-pipe (CIPP) means trenchless sewer rehabilitation by installing a resin-felt 

composite structure which when cured will form a continuous-close fit liner within an 
existing sewer. 

(b) Approved CIPP Suppliers and Installers means suppliers and installers pre-approved under 
City of Winnipeg “Request for Qualifications for the Supply and Installation of Cured in Pipe 
(CIPP)”.  A list of pre-approved CIPP suppliers and installers for 2010 is included in the 
Specifications. 

(c) Full segment CIPP means CIPP extending from manhole to manhole or manhole to node 
(wye or tee connection to another sewer). 

(d) Partial full segment CIPP means CIPP extending from a manhole to an intermediate point 
within the sewer and shall generally be longer than ten metres in length. 
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(e) Non-Reinforced CIPP liners shall be considered any CIPP liner constructed from a non-
reinforced felt. 

(f) Reinforced CIPP liners shall be considered any CIPP liner constructed from either a carbon 
fibre or glass fibre reinforced felt. 

E10.3 Pre-Approved CIPP Suppliers, Installers, and Materials 
(a) Approved installers shall include: 

(i) Insituform Technologies Limited 
(ii) Capital Commercial Pipe Services 
(iii) CIPP Corporation 

(b) Any other lining manufacturers or installers shall seek formal approval as an approved 
equal. 

E10.4 Submittals 

E10.4.1 Installation of CIPP liners shall not commence prior to submission and review of the 
submissions identified herein by the Contract Administrator. 

E10.4.2 Provide CIPP designs for review by the Contract Administrator in accordance with E3 a 
minimum of ten (10) Business Days prior to starting lining operations. CIPP shop drawings 
shall include the following information and shall be sealed and signed by a Professional 
Engineer, registered in the Province of Manitoba and experienced in the design of 
trenchless rehabilitation systems. 
(a) CIPP thickness computations including all specified design checks identified in E10.5. 

Identify design assumptions based on a review of the Sewer Maintenance Inspection 
that differ from the information provided in the Specifications for the existing sewer 
design conditions. 
(i) Design submissions for all large diameter sewers (considered equal to or 

greater than 450 mm in diameter) shall include all calculations and be 
submitted on individual calculation sheets. 

(b) Name, manufacturer and product of the resin and felt tube proposed for each CIPP. 
(c) Means of liner installation and curing method (e.g. air/steam, water, air/UV). 
(d) CIPP material properties used for design. 
(e) Host pipe measurements identified in E8.2.1, including the following: 

(i) Sewer length 
(ii) Host pipe dimensions 
(iii) Sewer invert depths 
(iv) Governing host pipe imperfections that impact design 

(f) Liner sizing. Identify under-sizing from the measured circumference and anticipated 
liner stretch to form a close fit with the host pipe. 

(g) Host pipe modifications to be made to accommodate the liner as designed, including 
chamfer modifications or treatment to match the liner design. 

(h) Other information that may reasonably be required by the Contract Administrator to 
confirm the CIPP design proposed conforms to the specified requirements and design 
intent. 

E10.4.3 Provide resin samples within five (5) Business Days of a request by the Contract 
Administrator. Samples shall be provided as follows: 
(a) Arrange for the manufacturer of the resin to forward a reference sample of each type 

of resin proposed for use on the works to a test laboratory designated by the Contract 
Administrator to be used as a comparative reference sample for infrared spectrum 
testing. 
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(b) When requested by the Contract Administrator, deliver a representative sample from 
each resin batch to be used on the project before adding the catalyst from the wet-out 
facility to a test laboratory designated by the Contract Administrator. 

(c) The Contract Administrator will arrange and pay for an infrared analysis of the 
samples, if required for the project. 

E10.4.4 Submit a liner impregnation protocol that provides information on the following a minimum 
of five (5) Business Days prior to wet of out liners: 
(a) Resin impregnation method. 
(b) Designated location of the wet-out facility. 
(c) Documentation that the resin to be used has not exceeded its shelf life as 

recommended by the manufacturer of the resin. 
(d) Volume and weight of resin to be impregnated into each liner and repair section 

including the proposed excess allowance for polymerization and migration (typically 
7% for inversion installs) into cracks and joints of the host pipe. 

(e) Resin calculations shall be provided for each liner greater than 600 mm in diameter or 
height. 

(f) Roller gap setting required to provide the final installed CIPP thickness based on the 
proposed volume of resin. 

E10.4.5 Submit a liner installation protocol that provides information on the following a minimum of 
five (5) Business Days prior to installation of CIPP: 
(a) Proposed main line and sewer service flow control arrangements in accordance with 

E7. Note, flow control plans may be submitted separate from the liner installation 
protocol. 

(b) Installation protocol complete with proposed equipment. 
(i) Details of pre-liner installation, if utilized. 
(ii) Liner installation specifics as per Clause 7.4 of ASTM F1216 for inversions, 

Clause 6.4 of ASTM F1743 for pull-in installations, and/or Clause 6.2 of ASTM 
F2019 for air inversion methods with reinforced tubes. 

(c) A full curing protocol, including 
(i) Required curing heads and times as per Clause 7.6.3 of ASTM F1216 for 

inversions of non-reinforced tubes, Clause 6.6.3 of ASTM F1743 for pull-in 
installations, and/or Clause 6.6.3 or 6.7.3 of ASTM F2019 for steam and UV 
curing methods, respectively.  Curing protocols shall provide specific direction 
on: 

♦ Recognized temperature for exothermic reaction. 
♦ Curing times or in the case of UV light cures, rate of travel of the 

ultraviolet light train assembly, pressures, temperature of the liner, and 
the amount and power of the lamps in operation. 

♦ Length of time to full cure after exotherm has occurred and 
recommended adjustments to curing time for complex heat sink or 
temperature variations that may occur during the curing period. 

♦ Cool down rates for hot water and steam cure methods. 
♦ Estimated length of time required to reinstate the pipe. 
♦ Method of styrene management to be employed. 

(d) Provide the maximum allowable axial and longitudinal tensile stress for the fabric tube 
and the arrangement for monitoring pull-in forces during installation if liner insertion is 
to be by pull-in methods. 

(e) Number and location of heat source monitor gauges. 
(f) Number and location of thermistors to be used for monitoring the temperature of the 

liner during the curing process. 



The City of Winnipeg Specifications 
Tender No. 599-2023 Page 24 of 36 
 
Template Version: eC2023 07 27 - C BCivil 

 

(g) Estimated length of time required to reinstate the main line sewer and sewer services. 
(h) Additional information may be required by the Contract Administrator for complex 

installations. This may include site setup details, over the hole wet-out procedures, 
and other information pertinent to the review and evaluation of the Contractors 
proposed construction methods. 

(i) Submission Requirements: 
(i) Tabular installation protocols showing multiple installations are acceptable for 

all small diameter liners (considered less than 450 mm in diameter), provided 
they meet all other requirements outlined herein. 

(ii) Installation protocols for all large diameter sewers (considered equal to or 
greater than 450 mm in diameter) shall be submitted as individual submissions. 

E10.4.6 Submit a sampling protocol a minimum of five (5) Business Days prior to installation of the 
first CIPP liner. The protocol shall include: 
(a) Detailed procedure for preparing plate samples, including a sample plate sample 

preparation quality control form. The Contractor shall provide a filled out plate sample 
preparation form for each plate sample provided, signed off by the wet-out supervisor 
and project manager affirming the correct preparation of the samples. The form shall 
include the dimensions of the sample, direction of the circumferential fibres, and date 
of preparation, location of preparation. 

(b) Sampling procedures for plate samples, confined pipe samples. 
(c) Description of confined pipe forms to be utilised. 
(d) Procedure, complete with diagram for placement of heat sink (sandbags) for confined 

pipe samples. 
(e) Sizes for all samples to be obtained. 
(f) Liner repair products and procedures for direct cut samples. 

E10.4.7 Submit a styrene management plan in accordance with E10.7.9(d) a minimum of five (5) 
Business Days prior to installation CIPP liners requiring styrene management. All styrene 
management plans shall include sufficient details on: 
(a) Regulatory compliance considerations for discharge based on the Contractor’s 

proposed resin selection, curing method, and discharge location for steam 
condensate or cure water, first flush, etc. 

(b) The means, methods, and techniques employed to mitigate styrene levels to within 
acceptable limits for the site specific application, including: 
(i) Resin selection to eliminate or mitigate styrene levels; 
(ii) Cure considerations to mitigate excessive styrene volatilization;  
(iii) Handling considerations, post cure to mitigate levels discharged to aquatic or 

other environments that may be deleteriously impacted by excessive styrene 
levels. 

E10.5 Design of CIPP Liners 

E10.5.1 Design Objectives 
(a) Maximizing the structural enhancement of the sewer by installing a close-fit CIPP. 
(b) Maximise the internal diameter of the rehabilitated sewer with as little impact on the 

hydraulic capacity of the sewer as possible. 
(c) Reducing infiltration and exfiltration. 
(d) Preventing root intrusion. 
(e) Providing sufficient chemical resistance to prevent further sewer pipe degradation 

related to the conveyance of sewage. 
(f) Minimizing sewer service disruption during rehabilitation. 
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(g) Minimizing the time required to complete the sewer rehabilitation. 
(h) Minimizing disturbance to pavements and boulevards. 
(i) Minimizing disruption to vehicular and pedestrian traffic. 
(j) Minimizing the impact of construction on commercial, industrial, and institutional 

facilities. 
(k) Select a CIPP product and construction approach for rehabilitation with the intent 

towards maximizing the achievement of these design objectives. 

E10.5.2 General 
(a) Chemical and mechanical properties of the liner based on the waste stream to 

establish acceptability based on 50 years or more  of continuous exposure. 
(b) Size CIPP in accordance with the design objectives to provide a close-fit to the host 

pipe with no annulus except for the maximum allowable diametric shrinkage due to 
curing permitted in ASTM D5813. 

(c) Long-term values for flexural modulus of elasticity and flexural strength will be 
considered to be the projected value at 50 years of a continuous application of the 
design load based on the specific resin and felt composite as established by ASTM 
D2990 (or equivalent ISO or otherwise accepted testing method) based on an applied 
stress level of 25% of the yield strength of the liner for circular applications and 
representative stress levels for non-circular applications. A minimum test length of 
10,000 hrs is required. The Contractor shall provide supporting long term test data 
conforming to ASTM D2990 for any resin and felt composites intended for use on the 
project.  

(d) The Contractor shall also provide short term test data on the modulus of elasticity and 
flexural strength of the in place composite structure conforming to ASTM D790 for any 
resin and felt composites intended for use on the project. 

(e) Final internal sewer dimensions (post lining) shall not be less than those identified on 
the Drawings.  

E10.5.3 Minimum Loading Assumptions: 
(a) Unless otherwise specified, the groundwater table shall be assumed to be 2.0 m 

below the existing ground surface. 
(b) Calculate soil loads based on saturated soil unit weight of 18.85 kN/m3 (1922 kg/m3). 
(c) Design calculations shall consider both maximum and minimum soil cover scenarios 

for each liner. The governing load case shall govern the design.  
(d) The following live loads shall be included in the design: 

(i) Sewers crossing beneath rail lines: Where identified, applied soil pressures 
from a Cooper E80 rail load shall be estimated and utilized in the design of the 
CIPP liner. Rail loads shall include a track allowance dead load of 297 kg/m. 
Applied rail loads at depth shall be calculated using the Boussinesq solution for 
distribution of soil stresses from surface point loads. Impact factors for rail loads 
shall be calculated in accordance with the AREMA Manual for Railway 
Engineering. 

(ii) All other sewers: The applied soil pressures from an AASHTO HS 25 design 
truck unless a higher or lower value is indicated in the contract specifications 
shall be estimated and utilized in the design of the CIPP liner. Applied soil 
pressures from AASHTO design truck loads shall be estimated in accordance 
with AASHTO LRFD Bridge Design Specifications, Seventh Edition (2014).  

(e) Unless otherwise specified, applied soil pressures at depth caused by superimposed 
surface loads shall be calculated using the Boussinesq solution for distribution of 
stresses from surface point loads.  
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E10.5.4 Hydraulic Design Checks 
(a) Perform a design check to confirm that the full flow hydraulic capacity of the CIPP will 

be equal to or greater than the existing sewer. Use “Manning’s” formula with assumed 
‘n’ value of 0.012 for the CIPP and 0.014 for the existing sewer. Report any sewers 
showing a decrease in post lining flow capacity from existing conditions.   

E10.5.5 Circular CIPP Design – Minimum Design Assumptions 
(a) Design as per Appendix X1 of ASTM F1216, supplemented by ASCE MOP 145 as 

noted herein.  For ASTM F1216 use the following minimum assumptions: 
(i) An enhancement factor (K) of 7, assuming a close fit with the host pipe. 
(ii) Minimum factor of safety (N) of 2 for restrained buckling analysis. 
(iii) Modulus of soil reaction (E’s) will be assumed to be 6900 kPa unless otherwise 

specified. 
(iv) The following minimum values for ovality of the existing sewer shall be used 

unless otherwise specified or as determined from observation of the 
maintenance inspection: 

♦ Partially deteriorated design – 3% 
♦ Fully deteriorated design – 2% 

E10.5.6 Circular CIPP Design - Partially Deteriorated Condition 
(a) Design CIPP for partially deteriorated pipe condition in accordance with Appendix X1 

of ASTM F1216 and the following minimum design checks: 
(i) Determine wall thickness by restrained buckling analysis. 
(ii) Determine whether wall thickness will be governed by long-term flexural stress. 
(iii) Determine whether any localized thickening is required for imperfections in the 

host pipe as defined in ASCE MOP 145. 

E10.5.7 Circular Design – Fully Deteriorated Condition 
(a) Design CIPP for fully deteriorated pipe condition in accordance with Appendix X1 of 

ASTM F1216 and the following minimum design checks: 
(i) Determine wall thickness by restrained buckling analysis. 
(ii) Check minimum wall thickness requirements for imperfections as noted above 

for partially deteriorated design 
(b) Applied external loads shall be estimated in accordance with Appendix X1 of ASTM 

F1216. 

E10.5.8 Non-Circular Design 
(a) All final non-circular Design Submissions shall be based on ASCE MOP 145, based 

on the following design assumptions: 
(i) Host pipe design condition per ASCE MOP 145 for each pipe segment as noted 

in Appendix A. 
(ii) Maximum Annular Gap (g) = 1 mm 
(iii) Hinge rotational angle based on 2.54 mm initial crack size 
(iv) ASCE standard criteria for flattening and intrusion, where imperfections are 

noted 
(b) The selection of CIPP minimum thicknesses for non-circular liners for Bidding 

Purposes shall be completed in accordance with the appropriate design equations 
provided in Appendix B. The design equations provide thickness requirements based 
a range of long-term flexural strength and modulus values for the conditions noted in 
the design tables.  

(c) The Contractor shall determine the required CIPP liner wall thickness for Bidding 
Purposes using the following procedure: 
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(i) Select the long-term flexural strength and modulus for the lining product 
proposed for use. 

(ii) Determine the depth and load conditions for the liner. 
(iii) Using reviewed and accepted long-term flexural strength and modulus 

determine the minimum liner thickness from the respective design equation 
using applicable design conditions. 

(iv) The required minimum liner thickness shall be the greater of the thicknesses 
determined from the design equation for flexural modulus and flexural strength. 

(v) Select a nominal CIPP liner thickness greater than the minimum determined 
through the above method to allow for processing. 

(d) Minimum material properties: 
(i) Material properties shall conform to the material requirements specified herein 

and fall within the range of material properties noted in Appendix B.  
(e) The Contractor shall confirm the design conditions stipulated with the design 

equations and advise the Contract Administrator of any conditions more adverse than 
those identified with the designs. If field conditions are found to be more adverse than 
those identified with the designs the Contract Administrator (designer) will provide 
new minimum thickness for the design conditions measured on site and the 
Contractor’s stated declared values and processing allowances. Increases to the liner 
thickness based on the discovery of more adverse design conditions will be 
considered a Change in Work as defined by the General Conditions.  
Similarly, should host pipe dimensions and conditions be found that are less severe 
than the Bid values, the Contractor may apply for a reduced liner thickness with the 
provisional of a suitable credit to the City, rationalized in the same manner as noted 
above as a Change in Work. 

E10.5.9 Existing Sewer Design Conditions 
(a) The assessment of the liner system design conditions and site-specific repairs 

required to accommodate lining were based on the conditions observed from sewer 
inspections that were performed as part of the City of Winnipeg’s Sewer Inspection 
Program. Refer to E9.3.1 regarding obtaining copies of the existing inspections. 

(b) The Contractor shall be aware the video inspections provided were completed by 
others. It is not known what level of cleaning was completed prior to completing video. 
The amount of sediment and debris present at the time of this Tender may not be the 
same.  The Contractor shall be responsible to determine the actual amount of 
sediment and debris in the sewers included in this Work. 

(c) Observed sewer defects evident in the existing sewer inspection videos have been 
provided in Appendix A.  

(d) The specific design conditions applicable to each CIPP lining location are shown in 
Appendix B. 

E10.6 Materials 

E10.6.1 Non-Reinforced CIPP Products 
(a) Non-Reinforced CIPP products shall conform to the requirements of ASTM F1216 and 

D5813.  

E10.6.2 Reinforced CIPP Products 
(a) Reinforced CIPP products shall conform to the requirements of ASTM F2019 and 

D5813. Notwithstanding ASTM F2019, the fabric tube may be reinforced with either 
glass or carbon fibres, as required to achieve the desired short and long term material 
properties and may be installed via inversion methods. 

(b) Reinforced CIPP systems utilizing UV curing methods may be utilized.  
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E10.7 Construction Methods 

E10.7.1 Verification of Existing Sewer Dimensions 
(a) Verify dimensional requirements of each sewer to be rehabilitated prior to design and 

manufacture of the CIPP tube in accordance with E8.2.1. 

E10.7.2 Sewer Cleaning 
(a) Remove loose debris, solid debris, roots, and grease in accordance with CW 2140 in 

order to adequately prepare the sewer for lining. 

E10.7.3 Sewer Preparation and Repairs Prior to Lining 
(a) Perform sewer preparation and repairs as indicated in the specification and drawings. 
(b) Complete the following internal host pipe repairs as indicated in Appendix A in 

accordance with E9 of this specification.  
(i) Fill in holes and patch deteriorated sections of the host sewer pipe wall. 
(ii) Fill voids in the surrounding backfill flush with the inside surface of the sewer 

pipe. 
(iii) Reshape host sewer pipe invert to the original dimension and cross section at 

locations where the invert has completely deteriorated. 
(iv) Remove intruding sewer services in accordance with CW 2140. 
(v) Sewer service grouting in accordance with E9. 

E10.7.4 Manhole, and Catch Basin Modifications 
(a) Remove and replace manhole frames, covers, rungs and risers required to facilitate 

the CIPP installation in accordance with E9 and CW 2130. 

E10.7.5 Continuous Temperature Monitoring 
(a) The Contractor shall install the CIPP liners complete with a fibre optic thermal sensing 

cable (to be left in place) that is capable of continuously monitor curing temperatures 
along the entire length of CIPP liner for all installations noted below. The cable and 
recording equipment shall be capable of temperature readings every 450 mm in real 
time. Curing data logs shall be submitted to the Contract Administrator with the 
Quality Control records. 

(b) Continuous temperature monitoring shall be utilized on the following installations: 
(i) Air/steam installations 900 mm and greater in diameter; 
(ii) water installations 1200 mm and greater in diameter;  
(iii) Non-circular installations, and/or 
(iv) as specified in E10.8 and/or on the Drawings.  

E10.7.6 Installation of CIPP 
(a) Install liners by inversion methods in accordance with ASTM F1216 or by pull-in 

methods in accordance with ASTM F1743 or ASTM F2019.  
(b) Full segment and partial full segment CIPP shall be cured by hot water, steam, or UV 

light sources. 
(c) Carry out workmanship in accordance with ASTM D5813. 
(d) Trim ends of CIPP neatly to fit flush with interior vertical surface and manhole 

benching and seal to make watertight. 
(e) Fill annular spaces where the CIPP does not make an adequate seal with the host 

pipe at manholes, termination points and sewer services due to broken or misaligned 
pipe with a resin-rich mixture compatible with the CIPP. 

E10.7.7 Reinstatement of Sewer Services 
(a) Reinstate all active and unable to determine sewer services including CB leads and 

utility drains to 100% of the original cross sectional area. 
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(b) Cut out openings for sewer services from inside the lined sewer by manual means or 
with a television camera and a remote controlled cutting device. 

(c) Remove sharp edges from opening cut outs and provide a smooth rounded lip. 
(d) Sewer Service Grouting 

(i) Sewer service grouting may be required if visible voiding is present at the 
service during the review of Post Lining Video Inspection. 

(ii) Complete sewer service grouting in accordance with E9. 
(e) Ensure that all cut-outs for sewer connections are removed from the sewer and are 

prevented from being washed into the sewer system downstream of the repair 
location. Damages resulting from failure to capture CIPP cut-outs will be the direct 
responsibility of the Contractor. 

E10.7.8 Annulus Grouting 
(a) Complete annulus grouting in accordance with E9 where identified by the Contract 

Administrator during the Post Lining Video inspection.  

E10.7.9 Styrene Management 
(a) Under no circumstances shall cure water or condensate containing styrene be 

discharged into a storm sewer or any other direct connection to surficial drainage 
courses or facilities. 

(b) The Contractor shall develop and implement a styrene management plan for each site 
that could reasonably be impacted by planned or inadvertent discharge of styrene into 
the land drainage system, based on the site specific conditions for the CIPP 
installation and boundary conditions at that site. 

(c) The Contractor shall submit styrene management plan(s) for each identified site in 
accordance with E10.4.7. 

(d) The Contractor’s styrene management approach shall include one of the following 
methods of control: 
(i) Use of styrene free resins; 
(ii) Use of on-site treatment systems where hot water curing methods are utilized; 
(iii) 100% condensate capture and off-site disposal to the WWS system; 
(iv) On-site monitoring to verify no residual styrene is discharged to the 

environment where UV curing methods are used. 
(e) The Contractor shall be responsible to undertake sufficient monitoring to confirm and 

demonstrate that discharge levels are consistent with the styrene management plan’s 
stated discharge limit objectives. Provide a report on styrene monitoring results upon 
completion of liner installation. 

E10.7.10 Quality Control Records 
(a) Maintain the following Quality Control records of the work and provide to the Contract 

Administrator after completion of the work. 
(i) Summary of the resin impregnation process including: 

♦ Volume of resin supplied. 
♦ Excess quantity of resin added during the wet-out to account for 

polymerization and migration into the host pipe. 
♦ Roller gap setting. 
♦ Resin catalyst(s) used. 
♦ Time and location of the wet-out. 
♦ Means taken to store and transport the resin impregnated CIPP from the 

wet-out facility to the job site. 
(ii) Means of curing liners. 
(iii) Continuous log of pressure maintained in the liner during the curing period. 
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(iv) Pulling force used to pull or winch CIPP into place in the host sewer and 
measured liner elongation. 

(v) Continuous log of temperature at boiler in and out and at all thermistors placed 
between the host pipe and the liner at all manholes during the initial cure, cure, 
and cool down periods. 

(vi) Where specified, the Contractor shall install the CIPP liners complete with a 
fibre optic thermal sensing cable (to be left in place) that is capable of 
continuously monitor curing temperatures along the entire length of CIPP liner. 
Curing data logs shall be submitted to the Contract Administrator with the 
Quality Control records. 

(vii) For UV cures, monitoring shall also include the rate of travel of the UV 
assembly and the amount of lamps in operation during the curing process. 

(viii) Continuous temperature monitoring logs. 

E10.7.11 CIPP Samples for Quality Assurance Purposes 
(a) The Contractor shall provide the following samples from each CIPP liner: 

(i) Confined test sample in accordance with E10.7.11(i), where possible 
(ii) Plate sample in accordance with E10.7.11(j). 

(b) If it can be demonstrated that it is impractical to obtain confined test samples due to 
CIPP size and/or site specific conditions then results from test plate sample results 
modified in accordance with Clause E10.7.11(j)(vi) of this specification will be used to 
confirm flexural strength and flexural modulus. 

(c) Schedule the installation of liners for which confined pipe samples are impractical to 
obtain after a minimum of three (3) previous CIPP linings on the same project have 
been completed and confined pipe and test plate samples have been secured to 
provide collaborative testing. The Contract Administrator will coordinate and pay for 
CIPP sample testing to confirm the CIPP flexural strength, flexural modulus and 
thickness in accordance with the requirements of ASTM D5813, D790, and ASTM 
D3567.  

(d) Where plate sample test results are used for design reconciliation purposes, they will 
be reduced by the statistical difference between plate and pipe sample testing results 
on the project as described in E10.7.11(c). Where no statistical correlation can be 
found due to poor testing results or lack of comparison samples, a 15% reduction will 
be applied to both flexural strength and modulus results obtained from plate sample 
testing. 

(e) In larger sewer sizes where it is not possible to provide a full diameter confined test 
sample and upon the request of the Contract Administrator, the Contractor shall cut a 
sample directly from the installed CIPP liner in accordance with E10.7.11(k). 

(f) Where confined test samples cannot be obtained or where confined test samples 
forms do not match the inside dimensions of the host pipe the Contractor shall obtain 
and provide the Contract Administrator with pre and post lining measurements taken 
in accordance with Clause E8.2.1 of this specification to confirm in-place liner 
thickness.  

(g) The Contract Administrator will review CIPP liner thickness results taken from test 
plates or unconfined samples on a case-by-case basis. 

(h) All samples shall be labeled as follows: 
(i) City of Winnipeg Tender Number 
(ii) City of Winnipeg asset number 
(iii) Date of installation 
(iv) Street name 

(i) Confined Test Samples 
(i) Provide necessary forms of the same diameter as the host pipe and secure a 

minimum 200-millimetre-long full diameter confined test sample from each 
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CIPP and internal point repair. Large diameter CIPP liners utilizing reinforcing 
may require a longer sample length, confirm with the Contract Administrator.  

(ii) Locate the test sample from inside an intermediate manhole or at a termination 
point and invert through the form. 

(iii) Confined test sample forms shall be covered with sandbags or a similar 
medium to form a heat sink and replicate the install conditions of the CIPP liner.  

(iv) Cut the CIPP sample to coincide with multi-piece form if used for CIPP larger 
than 450 millimetres in diameter to facilitate removal from the manhole. 

♦ Identify the sewer where the liner sample is from on the form or sample 
itself if no form and provide to the Contract Administrator intact in the 
form. 

(j) Test Plate Samples 
(i) Produce and provide to the Contract Administrator test plate samples of each 

CIPP liner installed. 
(ii) Test plate samples shall be produced from a full thickness portion of the liner 

(where possible), shall contain the same resin and hardener ratios and volumes 
used in the CIPP liner wet-out. Ensure the test plate is clamped as close to the 
final installation thickness of the CIPP liner as possible. 

(iii) For unreinforced liners the minimum dimension of test plate sample shall be 
300mm x 300mm.  

(iv) For reinforced liners the test plate sample shall be sized to accommodate a 
32:1 span to depth (liner thickness) ratio. Circumferential reinforcing fibres shall 
be orientated in the long dimension of the test plate sample. Minimum 
dimensions for the test sample shall be as follows. Confirm the required test 
plate size for reinforced liners with the Contract Administrator prior to 
installation of the CIPP liner. 

♦ Width: 13 times the thickness of the liner. 
♦ Length: 35 times the thickness of the liner. 

(v) Prepare test plate samples on-site from the actual CIPP and cure in the 
following manner: 

♦ in a clamped mold placed in the downtube or manhole for water-cured 
liners. 

♦ In a clamped mold placed in a container filled with uniformly distributed 
steam from the installation manhole for steam-cured liners. 

(vi) Flexural strength and flexural modulus results obtained from test plates will be 
reduced, if necessary, by the maximum percentage difference of the confined 
pipe and test plate samples prepared from the same CIPP system for a 
minimum of three (3) previous CIPP linings of similar size on the same project. 

(k) Direct Samples 
(i) Where directed, the Contractor shall obtain a sample of the installed CIPP liner 

from within the host pipe. 
(ii) Direct samples of the CIPP liner shall be a minimum of 300mm x 300mm for 

unreinforced liners. 
(iii) For reinforced liners the sample shall be sized to accommodate a 32:1 span to 

depth (liner thickness) ratio. Circumferential reinforcing fibres shall be 
orientated in the long dimension of the sample. Minimum dimensions for the 
test sample shall be as follows. Confirm the required sample size for reinforced 
liners with the Contract Administrator prior to obtaining the sample. 

♦ Width: 13 times the thickness of the liner 
♦ Length: 35 times the thickness of the liner 

(iv) Cut the test sample from a location where no defects were noted in Appendix A 
and at the 10:00 o’clock or 2:00 o’clock position in circular sewers. Direct 
samples from reinforced liners shall be oriented with the long dimension 
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vertically in the straightest portion of the sewer or as directed by the Contract 
Administrator. Confirm sampling locations with the Contract Administrator prior 
to work.  

(v) For repairs up to 25 mm in thickness, grout the area where test sample was 
taken with a resin-rich repair product such as an epoxy based repair system 
that is compatible with the liner system and specifically designed for the nature, 
size and thickness of the patch being repaired to form a smooth watertight 
patch flush with liner. 

♦ For repairs over 25 mm in thickness, polymer modified cementitious grout 
compatible with the liner materials may be used. 

(vi) Ensure repairs at direct sampling locations are captured during subsequent 
CCTV inspections. 

E10.7.12 Infrared Spectroscopy 
(a) The Contract Administrator may arrange for testing to compare the infrared spectrum 

of the resin field samples supplied from the wet-out to the reference spectrum 
generated from the resin sample provided by the resin manufacturer to verify installed 
material acceptability at no cost to the Contractor. 

E10.7.13 Post Construction Design Review for Total Performance 
(a) The Contract Administrator will perform a post-construction design review to confirm 

that the completed CIPP meets the minimum structural resistance with full safety 
factor or load and resistance factors for ASCE MOP 145 design prior to issuance of 
Total Performance.  The design review will utilize the measured values for flexural 
strength, flexural modulus, and CIPP thickness from the confined pipe sample testing, 
directly obtained samples, or the reduced strength/modulus values obtained from the 
test plate testing in circumstances where confined pipe samples are not able to be 
secured and will back calculate them to confirm that the equivalent structural 
resistance of the installation has been achieved. 

(b) CIPP stiffness and strength values will be further reduced to account for creep based 
on the creep reduction values recommended in the pre-qualification submissions to 
assess the suitability of the liner to meet the design requirements for the project.  Any 
imperfections in the liner/host pipe interface shall be assessed in accordance with 
ASCE MOP 145 and the observed conditions to confirm acceptability of the 
installation. 

(c) The Contract Administrator will advise of any discrepancies between the constructed 
CIPP and the design requirements. 
(i) Deficiencies in the physical testing results for CIPP liners will be reviewed by 

the Contract Administrator. The Contract Administrator will undertake efforts to 
reconcile the design based on the physical test results for the deficient liner, 
and accounting for the verified condition of the host pipe prior to lining, the 
CIPP installation conditions, and the long-term use of the sewer to assess 
whether the installed CIPP meets the specified design objective. 

(ii) Defects in CIPP liners will be reviewed on a case by case basis by the Contract 
Administrator. The Contract Administrator will consult with the Contractor and 
taking into account the condition of the host pipe prior to lining, the CIPP 
installation conditions, and the long term use of the sewer to assess the 
structural and performance ramifications of the defects 

(d) The Contractor shall: 
(i) Perform necessary remedial measures to confirm that a CIPP deemed as 

structurally deficient will comply with the design requirements stated herein 
such as confirmation of actual ovality, determination of a more representative 
groundwater elevation locally through monitoring, and supplemental strength 
testing and thickness measurements. 



The City of Winnipeg Specifications 
Tender No. 599-2023 Page 33 of 36 
 
Template Version: eC2023 07 27 - C BCivil 

 

(ii) Repair sections of CIPP removed for supplemental testing by placing a full 
circumference internal point repair of the same thickness as the full segment 
liner over and extending 300 millimetres beyond each side of the cut section. 

(iii) Install a supplemental CIPP of the required thickness to structurally enhance 
the installed CIPP if supplemental testing fails to confirm the CIPP will meet the 
stated design requirements of the Contract. 

(iv) Review remedial action with the Contract Administrator prior to implementation. 
(v) Perform further testing, monitoring and calculations and install structural 

enhancements at own cost. 

E10.8 Site Specific Design and Installation Considerations 
(a) Site specific design and installation conditions have been identified for the assets listed 

below: 

E10.8.1 Blind Shots 
(a) The following assets have been identified as terminating directly into the downstream 

sewer: 
(i) S-MA20016574 – Portage Ave 

E10.8.2 Downstream Outfall Piping 
(a) The following assets have been identified as having downstream outfalls. The 

Contractor shall employ styrene management methods in accordance with E10.7.9. 
(i) S-MA70021569 – Woodhaven Blvd 

E10.8.3 S-MA60022651 (E. of St. Norbert Collegiate) 
(a) Consists of a number of diameter changes along its length between 600 mm diameter 

to 300 mm diameter. Refer to drawing 13373 and Appendix A. 
(b) A new manhole shall be installed at the transition between, refer to the drawings. 

E10.9 Measurement and Payment 

E10.9.1 Verification of Existing Sewer and CIPP Dimensions 
(a) Verification of existing sewer and CIPP dimensions shall be considered incidental to 

the Work and will not be measured for payment. No separate payment will be made. 

E10.9.2 Sewer Cleaning 
(a) Sewer cleaning will be measured and paid for in accordance with CW 2140. 
(b) Only one item of payment will be made for pre-lining cleaning. 
(c) Removal of intruding sewer services and solid debris cutting will be measured and 

paid for in accordance with CW 2140. 
(d) Grease and roots cutting will be measured on a unit basis and paid for at the Contract 

Unit Price for “Removal of Excessive Grease, and or Roots per Sewer Segment”. 
Grease and root removal will be measured per sewer segment where work is 
undertaken, accepted, and measured by the Contract Administrator. Only one item of 
payment will be made for grease and root removal per sewer segment. 

(e) Where diameter changes have been identified mid-pipe, sewer cleaning for that asset 
will be paid at the Contract Rate listed in Form B “Sewer Cleaning” for the largest 
identified diameter of that asset. 

E10.9.3 Sewer Preparation and Repairs Prior to Lining 
(a) Internal sewer pipe repairs will be measured and paid for in accordance with E9 for 

the type of work done. 
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E10.9.4 CIPP Installation 
(a) Liner installation will be measured on a length basis for each size and paid for at the 

Contract Unit Price for “Full Segment CIPP”, “Partial Full Segment CIPP” or “Internal 
Point Repair CIPP”.  Length to be paid for will be the total length of CIPP supplied and 
installed in accordance with this specification, accepted and measured by the 
Contract Administrator. 

(b) Full segment CIPP measurement will be made horizontally at grade, above the 
centreline of the pipe from centre to centre of manholes.  

(c) Partial full segment CIPP measurement will be made from the centre of one manhole 
to the termination point of the CIPP as measured by the post lining video inspection. 
Partial full segment CIPP installed beyond the limits identified by the Contract 
Administrator during review of the pre-lining video will not be measured for payment. 

(d) CIPP point repairs will be measured by the post lining video inspection. CIPP point 
repairs installed beyond the limits identified by the Contract Administrator during 
review of the pre-lining video shall not be measured for payment. 

(e) 80% of the payment will be made upon satisfactory completion of the CIPP installation 
work.  The remaining 20% of the payment will be made upon confirmation of the CIPP 
strength, delivery and acceptance of all required submissions, shop drawings, and 
reports, and rectification of all identified defects. 

(f) Where CIPP liners are improperly installed due to negligence on the part of the 
Contractor, payment for the CIPP liner will be withheld until the identified issues have 
been rectified.  

E10.9.5 Reinstatement of Sewer Services 
(a) Reinstatement of sewer services will be measured on a unit basis and paid for at the 

Contract Unit Price for “Reinstatement of Sewer Services”.  Number of units to be paid 
for will be the total number of units reinstated in accordance with this specification, 
accepted and measured by the Contract Administrator. 

(b) Payment for sewer service reinstatement will occur after confirmation of sewer service 
reinstatement via review of the Post-Lining CCTV video. Payment will not be made 
until the Post-Lining inspection videos have been submitted and reviewed.  

E10.9.6 Sewer Service and Annulus Grouting 
(a) Sewer service and annulus grouting will be measured and paid for in accordance with 

E9 for the type of work done.  

E10.9.7 Quality Control Records 
(a) Preparation of quality control records shall be considered incidental to the CIPP 

installation and will not be measured for payment. No separate payment shall be 
made. 

E10.9.8 Test Samples 
(a) All work and materials required for the preparation, recovery, and repair of CIPP test 

samples shall be considered incidental to the CIPP installation and will not be 
measured for payment. No separate payment shall be made. 

E10.9.9 Continuous Temperature Monitoring 
(a) All work and materials required for the supply, preparation, installation, and operation 

of continuous temperature monitoring apparatus shall be considered incidental to the 
CIPP installation and will not be measured for payment. No separate payment shall be 
made.  

E10.9.10 Styrene Management 
(a) All work and materials required for the management of styrene will be considered 

incidental to the CIPP installation and will not be measured for payment. No separate 
payment shall be made. 
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E11. WATER SUPPLY 

E11.1 Further to Section 3.14 of CW 2140 and Section 3.7 of CW 1120 of the General Requirements 
water supply for the Work may be taken from City of Winnipeg hydrants. 

E11.2 The Contractor shall make the following arrangements for hydrant turn on and turn off. 
(a) Contact City of Winnipeg Water Services Division (WSD) for hydrant turn on and turn off 

required between 0800 hours and 1500 hours Monday to Friday.  Notice for turn on and 
turn off shall be provided on the previous business day. 

(b) Contact Emergency Services Branch (986-2626) with a minimum of 2 hours notice for 
hydrant turn on and turn off required outside of the above hours. 

(c) The Contractor shall wait at the hydrant from the requested turn on or turn off time until City 
staff arrives to turn on or turn off the hydrant. 

E11.3 The Contractor is reminded that all hydrant turn on and turn offs shall be completed by City 
certified operator staff. The Contractor at no time shall operate hydrants. 

E11.4 Hydrants shall be considered to be “in the Contractor’s control” from the time the City has 
turned the hydrant on until the City has turned the hydrant off. 

E11.5 Between November 1 and April 30 of any year the Contractor shall take all necessary 
precautions to prevent freezing of hydrants and related appurtenances for hydrants in their 
control and shall be responsible to pump out hydrants turned off by Emergency Services. 

E11.6 If a hydrant or appurtenance is damaged due to freezing, WSD will assess the damage and 
determine if WSD will repair the damage or if the Contractor will be responsible to repair the 
damage.  Costs for repairs completed by WSD will be deducted from payments owing the 
Contractor.  Repairs completed by the Contractor will be at the Contractor’s expense. 

E11.7 The Contractor shall provide a traffic ramp for hydrant connection hoses that cross roadways.  
The ramp shall be designed and constructed to not present a hazard to vehicles travelling over 
it and to ensure that no part of the hose is run over by a motor vehicle.  Traffic ramps shall be 
satisfactory to the Contract Administrator. 

E11.8 Measurement and Payment 
(a) Charges incurred for the permits and water meters shall be paid for by the Contractor when 

the permit is taken out.  The Contractor shall forward the invoice to the Contract 
Administrator for reimbursement. The billing for water usage sent to the Contractor shall be 
forwarded to the Contract Administrator for payment. The Bid Opportunity number shall be 
noted on each permit. 

(b) Costs associated with heating and hoarding of hydrants during cold weather will be 
considered incidental to the Work and will not be measured for payment. No additional 
payment will be made. 

(c) All other costs associated with sourcing construction water will be considered incidental to 
the Work and will not be measured for payment. No additional payment will be made. 

E12. RESTORATION 

E12.1 Description 
(a) This Specification shall cover the restoration of all work sites. 

E12.2 Restoration Works 
(a) Reconstruct concrete pavements in accordance with CW 3230, CW3310, and SD-213A. 
(b) Reconstruct asphalt pavements and overlays in accordance with CW3410 using a Type 1A 

asphaltic concrete pavement. 
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(c) Sidewalks: 
(i) Reconstruct existing asphalt sidewalks with 75 mm of Type 1A asphaltic concrete 

pavement conforming to CW3410. The sidewalk shall be constructed with 50 mm 
(min) of compacted base material and 150 mm (min) of sub-base material. 

(ii) Reconstruct existing non reinforced concrete sidewalks with a 100 mm non-
reinforced concrete conforming to CW3325 and SD-228A. The sidewalk shall be 
constructed with 100 mm (min) of compacted base material. 

(iii) Reconstruct of the existing reinforced concrete sidewalks with a 150 mm reinforced 
concrete conforming to CW3235 and SD-237. The sidewalk shall be constructed 
with 100 mm (min) of compacted base material. To be used for private approaches. 

(d) Reconstruct concrete barrier curbs in accordance with CW3240 and SD-206A. 
(e) Sod all maintained grassed areas in accordance with CW3510. 

E12.3 Measurement and Payment 

E12.3.1 Surface restoration will be considered incidental the CIPP installations and manhole work 
and will not be measured for payment. No separate payment will be made. 

E12.3.2 Where restoration is delayed a holdback may be applied to subsequent progress estimates 
until such a time that restoration has been completed and accepted. 
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PART F - SECURITY CLEARANCE 

F1. SECURITY CLEARANCE 

F1.1 Each individual proposed to perform the following portions of the Work: 
(a) any Work on private property; 
(b) any Work within City facilities other than: 

(i) an underground structure such as a manhole; 
(ii) in areas and at times normally open to the public; 

(c) communicating with residents and homeowners in person or by telephone; 

F1.1.1 Each Individual shall be required to obtain a Police Information Check from the police 
service having jurisdiction at their place of residence. Or 
(a) Sterling BackCheck – for existing account holders, log into your account to send 

individual invitations to employees requiring security clearance.  For those that do not 
have an account, click on the following link to open an account:  
https://forms.sterlingbackcheck.com/partners/platform2-
en.php?&partner=winnipegcity; or 

(b) Commissionaires (Manitoba Division), forms to be completed can be found on the 
website at: https://www.commissionaires.ca/en/manitoba/home; or . 

(c) FASTCHECK Criminal Record & Fingerprint Specialists, forms to be completed can 
be found on the website at: https://myfastcheck.com 

F1.1.2 The original Police Information Check (Form P–612) will be provided by the Winnipeg 
Police Service to the individual applicant.  The original has a validation sticker from the 
Winnipeg Police Service in the top right hand corner.  The applicant shall: 
(a) Provide the original Police Information Check (Form P–612) to the Contract 

Administrator. 

F1.2 Prior to the award of Contact, and during the term of the Contract if additional or replacement 
individuals are proposed to perform Work, the Contractor shall supply the Contract 
Administrator with a Police Information Check obtained not earlier than one (1) year prior to the 
Submission Deadline, or a certified true copy thereof, for each individual proposed to perform 
such Work. 

F1.3 Any individual for whom a Police Information Check is not provided, or for whom a Police 
Information Check indicates any convictions or pending charges related to property offences or 
crimes against another person will not be permitted to perform any Work specified in F1.1. 

F1.4 Any Police Information Check obtained thereby will be deemed valid for the duration of the 
Contract subject to a repeated records search as hereinafter specified. 

F1.5 Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at their 
sole discretion and acting reasonably, require an updated Police Information Check.  Any 
individual who fails to provide a satisfactory Police Information Check as a result of a repeated 
Police Information Check will not be permitted to continue to perform any Work specified in 
F1.1. 

https://forms.sterlingbackcheck.com/partners/platform2-en.php?&partner=winnipegcity
https://forms.sterlingbackcheck.com/partners/platform2-en.php?&partner=winnipegcity
https://www.commissionaires.ca/en/manitoba/home
https://myfastcheck.com/

